SUGAR REGULATORY ADMINISTRATION
North Avenue., Diliman, Quezon City

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETINNO. 1

This Supplemental Bid Bulletin No. 1 dated October 26, 2023 is issued to inform the prospective
bidders of the following amendments, modifications and clarifications on the items in the Philippine
Bidding Documents (PBDs) for the Supply of Labor and Materials for the Project “Renovation of LAREC
Soils Laboratory” at SRA-LAREC, Floridablanca, Pampanga as previously posted in the Philippine
Government Electronic Procurement System (PhilGEPS) and the Sugar Regulatory Administration
(SRA) website. This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents.

ORIGINAL BID DOCUMENT

CLARIFICATIONS/CORRECTIONS
/CHANGES

Section I. Invitation to Bid

9. Bid opening shall be on November 13, 2023,
09:30 AM at SRA Social Hall, Sugar
Regulatory Administration, North Avenue,
Diliman, Quezon City and/or through
videoconferencing/webcasting via zoom.
Bids will be opened in the presence of the
bidders’ representatives who choose to attend
the activity.

Section IIl. Bid Data Sheet
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relevant to the Project that may be
required by existing laws and/or the
Procuring Entity, such as
construction schedule, bar chart
and S-curve, manpower schedule,
construction methods/program of
works, equipment utilization
schedule, construction safety and
health program approved by the
DOLE, and PERT/CPM or other
acceptable tools of project
scheduling.
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Section V. Special Conditions of Contract

winning bidder.

Section V. Special Conditions of Contract

GCC GCC
Clause Clause
11.1 | The Contractor shall submit the 155 The Contractor shall submit the
Program of Work to the Procuring Program of Work to the Procuring
Entity’s Representative within [insert Entity’s Representative within five {(5)
number] days of delivery of the Notice working days after receipt of Notice
of Award. of Award.
11.2 | The amount to be withheld for late 132 Failure to comply with 11.1 shall
submission of an updated Program of result to the cancellation of NOA
Work is [insert amount].
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Head, B
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