## SUGAR REGULATORY ADMINISTRATION

North Avenue., Diliman, Quezon City

## **BIDS AND AWARDS COMMITTEE**

## SUPPLEMENTAL BID BULLETIN NO. 1

This **Supplemental Bid Bulletin No. 1** dated **September 24, 2021** is issued to inform the prospective bidders of the following amendments, modifications and clarifications on the items in the Philippine Bidding Documents (PBDs) for the Supply, Delivery and Installation of One (1) Lot Diesel Engine including Rehabilitation of Pump for Sprinkler Irrigation as previously posted in the Philippine Government Electronic Procurement System (PhilGEPS) and the Sugar Regulatory Administration (SRA) website. This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents.

ORIGINAL BID DOCUMENT	CLARIFICATIONS/CORRECTIONS /CHANGES
Section I. Invitation to Bid	Section VII. Technical Specifications
Item No.2 The Sugar Regulatory Administration (SRA) now invites bids for the above Procurement Project. Delivery of the Goods is required by ninety (90) calendar days from receipt of the Notice to Proceed (NTP). Bidders should have completed, within three (3) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).	Item No.2 The Sugar Regulatory Administration (SRA) now invites bids for the above Procurement Project. Delivery of the Goods is required by <u>one hundred</u> <u>twenty (120) calendar days</u> from receipt of the Notice to Proceed (NTP). Bidders should have completed, within three (3) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
Section VI. Schedule of Requirements	Section VI. Schedule of Requirements
Delivered, Weeks/Months	Delivered, Weeks/Months
Within ninety (90) days upon receipt of Notice to Proceed (NTP)	Within <u>one hundred twenty (120) calendar days</u> upon receipt of Notice to Proceed (NTP)

Prepared by:

ENGB-ARNOLD A. DE CASTRO

Head, BAC Secretariat

Approved by:

ATTY. BRÁNDO D. NOROÑA

Chairperson, Bids and Awards Committee

Supplemental Bid Bulletin No.1 Supply, Delivery and Installation of One (1) Lot Diesel Engine including Rehabilitation of Sprinkler Irrigation