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Glossary of Terms and Abbreviations
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and Tender.
(2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a bid
in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids, furnishing
all information necessary for a prospective bidder to prepare a bid for the Goods, Infrastructure
Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and
review services; (i) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor for
Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of Consulting
Services; as the case may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference therein.

Contractor — is the juridical entity whose proposal has been accepted by the Procuring Entity and to
whom the Contract to execute the Work was awarded.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose funding

source is from a foreign government, foreign or international financing institution as specified in the
Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).



GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or in
the pursuit of any government undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-personal
or contractual services such as the repair and maintenance of equipment and furniture, as well as
trucking, hauling, janitorial, security, and related or analogous services, as well as procurement of
materials and supplies provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of the
Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication facilities,
civil works components of information technology projects, irrigation, flood control and drainage, water
supply, sanitation, sewerage and solid waste management systems, shore protection, energy/power
and electrification facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016 revised IRR,
Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in the
Project Procurement Management Plan prepared by the agency which shall be consolidated in the
procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

INVITATION TO BID FOR Rehabilitation of CRB #3 (Short of Award)

1.

10.

11.

The Sugar Regulatory Administration, through the funding year 2021 intends to apply the sum
of PhP2,900,000.00 being the Approved Budget for the Conctract (ABC) to payments under the
contract for Rehabilitation of CRB #3 (Short of Award)(2021-COB-02). Bids received in excess
of the ABC for each lot shall be automatically rejected at bid opening.

. The Sugar Regulatory Administration now invites bids for Rehabilitation of CRB #3 (Short of

Award). Completion of the Works is required by December 31, 2021. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is contained in
the Bidding Documents, particularly, in Section Il. Instructions to Bidders.

. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 IRR of RA No. 9184.

. Interested Bidders may obtain further information from Sugar Regulatory Administration and

inspect the Bidding Documents at the address given below from 8:00 a.m. to 5:00 p.m..

. A complete set of Bidding Documents may be acquired by interested Bidders on September 17,

2021 from given address and website/s below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
PhP 2,900. The Procuring Entity shall allow the bidder to present its proof of payment for the
fees in person.

. The Sugar Regulatory Administration will hold a Pre-Bid Conference on September 27,2021

9:00 AM at SRA Bacolod Conference Roomand or through videoconferencing/web-casting via
Microsoft Teams platform. Link will be provided, which shall be open to prospective bidders.

. Bids must be duly received by the BAC Secretariat through manual submission at the office

address indicated below. on or before October 11, 2021 9:00 AM. Late bids shall not be
accepted.

. All Bids must be accompanied by a bid security in any of the acceptable forms and in the

amount stated in ITB Clause 16.

. Bid opening shall be on October 11, 2021 9:30 AM at the given address below and/or through

video-conferencing/webcasting via Microsoft Teams platform. Link will be provided. Bids will be
opened in the presence of the bidders’ representatives who choose to attend at the address
below. Late bids shall not be accepted.

The Sugar Regulatory Administration reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Section 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA
No. 9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:



12.

MARIA LUCIA C. SANCHEZ

Sugar Regulatory Administration

Araneta St., Singcan, Bacolod City Negros Occidental, 6100
Email: sra.rbac@sra.gov.ph

Telephone: 034 460 8530

Fax No: None

www.sra.gov.ph

You may visit the following websites:
For downloading of Bidding Documents: www.gppbgovph.com

For online bid submission: www.gppbgovph.com

ATTY. IGNACIO S. SANTILLANA



Section Il. Instruction to Bidders (ITB)
1. Scope of Bid

The Procuring Entity, Sugar Regulatory Administration invites Bids for the Rehabilitation of CRB #3
(Short of Award), with identification number 2021-COB-02.

The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described
in Section VI (Specifications).

2. Source of Funds

2.1 The GOP through the source of funding as indicated below for 2021 in the amount of
PhP2,900,000.00.

2.2 The source of funding is: GOCC and GFls, the proposed Corporate Operating Budget
3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised
IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the
primary source thereof, while the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing
posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid
bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the
general characteristics of the contracted Works and the conditions for this Project, such as the location
and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition
of the terrain, geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard of
ethics during the procurement and execution of the contract. They or through an agent shall not engage
in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex “I” of the 2016
revised IRR of RA No. 9184 or other integrity violations in competing for the Project.

5. Eligible Bidders
5.1 Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
5.2 The Bidder must have an experience of having completed a Single Largest Completed Contract
(SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC

adjusted, if necessary, by the Bidder to current prices using the PSA’s CPI, except under
conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.



A contract is considered to be “similar” to the contract to be bid if it has the major categories of
work stated in the BDS.

5.3 For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or
international financing institution may agree on another track record requirement, as specified in
the Bidding Document prepared for this purpose.

5.4 The Bidders shall comply with the eligibility criteria under Sections 23.4.1 and 23.4.2 of the 2016
IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods or Contracting of Works or Services other than those
prohibited by a decision of the UN Security Council taken under Chapter VIl of the Charter of the UN.

7. Subcontracts

7.1 The Bidder may subcontract portions of the Project to the extent allowed by the Procuring Entity
as stated herein, but in no case more than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of any liability or
obligation under the Contract. The Supplier will be responsible for the acts, defaults, and
negligence of any subcontractor, its agents, servants, or workmen as fully as if these were the
Contractor’s own acts, defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified date and time and
either at its physical address September 27, 2021; 9:00 A.M. at SRA Bacolod Conference Room and/or
through video-conferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the Bidding
Documents. Such requests must be in writing and received by the Procuring Entity, either at its given
address or through electronic mail indicated in the Invitation to Bid, at least ten (10) calendar days
before the deadline set for the submission and receipt of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1 The first envelope shall contain the eligibility and technical documents of the Bid as specified in
Section IX. Checklist of Technical and Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other documents for submission to
the BAC are in foreign language other than English, it must be accompanied by a translation in
English, which shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the foreign bidder’s affairs
in the Philippines. For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB Resolution No.



13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation
of the bid.

10.3 A valid PCAB License is required in case of joint ventures, and registration for the type and
cost of the contract for this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

10.4 A List of Contractor's personnel (e.g., Project Manager, Project Engineers, Materials
Engineers, and Foremen) shall be assigned to the contract to be bid, with their complete
gualification and experience data shall be provided. These key personnel must meet the
required minimum years of experience set in the BDS.

10.5 A List of Contractor’'s major equipment units, which are owned, leased, and/or under purchase
agreements, supported by proof of ownership, certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the case may be, must meet the
minimum requirements for the contract set in the BDS.

11. Documents comprising the Bid: Financial Component

11.1 The second bid envelope shall contain the financial documents for the Bid as specified in
Section IX. Checklist of Technical and Financial Documents.

11.2 Any bid exceeding the ABC indicated in paragraph 1 of the Invitation to Bid shall not be
accepted.

11.3 For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions
are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the
basic technical design as indicated in the drawings and specifications. Unless there is a value
engineering clause in the BDS, alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed prices,
and therefore not subject to price escalation during contract implementation, except under extraordinary
circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies
14.1 Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at
the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in
foreign currencies shall be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid opening.

14.2 Payment of the contract price shall be made in Philippine Pesos.

15. Bid Security



15.1 The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount
indicated in the BDS, which shall be not less than the percentage of the ABC in accordance with
the schedule in the BDS.

15.2 The Bid and bid security shall be valid until February 8, 2022 .. Any Bid not accompanied by
an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

16. Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However,
failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or
any other electronic means, the Bidder shall submit an electronic copy of its Bid, which must be digitally
signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive
and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address or through
online submission as indicated in paragraph 7 of the IB.

18. Opening and Preliminary Examination of Bids

18.1 The BAC shall open the Bids in public at the time, on the date, and at the place specified in
paragraph 9 of the Invitation to Bid. The Bidders’ representatives who are present shall sign a
register evidencing their attendance.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling
requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail.

18.2 The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR
of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1 The Procuring Entity’'s Bids and Awards Committee shall immediately conduct a detailed
evaluation of all Bids rated “passed,” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA
No. 9184.

19.2 If the Project allows partial bids, all Bids and combinations of Bids as indicated in the BDS shall
be received by the same deadline and opened and evaluated simultaneously so as to determine
the Bid or combination of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA

No. 9184, if applicable, must be sufficient for the total of the ABCs for all the lots participated in
by the prospective Bidder.
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20. Post-Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the
BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business
tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form part of the
Contract. Additional Contract documents are indicated in the BDS.

11



Section lll. Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have the
same major categories of work, which shall be:
The contracts similar to the project are as follows: Clearing, chipping, removal &
demolition works; Concrete and Masonry Works including plastering; Roof Framing
and Roofing Works; Ceiling Works; Electrical Works; and Plumbing Works
10.3 These key personnel must meet the required minimum years of experience set below:
Key Personnel | General Experience Relevant Experience
Project Civil Engineer/Licensed 10 years
Construction
Engineer
Project Civil Engineer 5 years
Engineer
Electrical Electrical Engineer/Licensed 5 years
Engineer
Safety Electrical Engineer/Mechanical |2 years with COSH/BOSH
Engineer Engineer/Civil Engineer Certificate of Training
Electrician Registered Master Electrician 5 years
Gen. Foreman 5 years
Heavy 5 years
Equipment
Operators
Skilled 3 years
Workers
Laborers 2 years
12 None. Since this is not a Design and Build Scheme.
15.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the
following forms and amounts:
a. The amount of not less than PhP 58,000.00, if bid security is in cash,
cashier's/manager’s check, bank draft/guarantee or irrevocable letter of
credit; or
b. The amount of not less than PhP 145,000.00, if bid security is in Surety Bond.
22 Additional contract documents relevant to the Project that may be required by existing

laws and/or the Procuring Entity, such as construction schedule and S-curve,
manpower schedule, construction methods, equipment utilization schedule,
construction safety and health program approved by the DOLE, and Programme
Evaluation Review Technique / Critical Path Method (PERT/CPM) or other acceptable
tools of project scheduling.

12




Section IV. General Conditions of Contract
1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably
inferred as being required for its completion as if such items were expressly mentioned herein. All the
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 allowing the
GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement,
posting, or invitation of which were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works,
the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on
the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works.
If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to
give possession in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to
have delayed the start of the relevant activities. The resulting adjustments in contract time to
address such delay may be addressed through contract extension provided under Annex “E” of
the 2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their
designation, in accordance with ITB Clause 10.3 and specified in the BDS, to carry out the supervision

of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant
gualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

5. Performance Security
5.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but
in no case later than the signing of the contract by both parties, the successful Bidder shall

furnish the performance security in any the forms prescribed in Section 39 of the 2016 revised
IRR.

13



5.2 The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right
of the Procuring Entity to institute action pursuant to RA No. 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the SCC
supplemented by any information obtained by the Contractor.

7. Warranty

7.1 In case the Contractor fails to undertake the repair works under 62.2.2 of the 2016 revised IRR,
the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment
or garnishment proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recover the costs.

7.2 The warranty against Structural Defects/Failures, except that occasioned-on force majeure, shall
cover the period from the date of issuance of the Certificate of Final Acceptance by the
Procuring Entity. Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this
Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to
the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity that
the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and
behaviors relative to contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of RA No. 9184, and
if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

11. Program of Work

11.1 The Contractor shall submit to the Procuring Entity’s Representative for approval the said
Program of Work showing the general methods, arrangements, order, and timing for all the
activities in the Works. The submissions of the Program of Work are indicated in the SCC.

11.2 The Contractor shall submit to the Procuring Entity’s Representative for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If the Contractor does
not submit an updated Program of Work within this period, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from the next payment certificate

14



and continue to withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by auditors of the GOP
or the Procuring Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as a
contract document, make an advance payment to the Contractor in an amount not exceeding fifteen
percent (15%) of the total contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in Annex "E" of the 2016
revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such request for payment
shall be verified and certified by the Procuring Entity’'s Representative/Project Engineer. Except as
otherwise stipulated in the SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

15. Operating and Maintenance Manuals

15.1 If required, the Contractor will provide “as built” Drawings and/or operating and maintenance
manuals as specified in the SCC.

15.2 If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or
they do not receive the Procuring Entity’'s Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from payments due to the
Contractor.

15



Section V. Special Conditions of Contract

GCC Clause

7.2 Fifteen (15) years

10 Dayworks are applicable at the rate shown in the Contractor's original Bid.

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within 7 days of delivery of the Notice of Award.

11.2 The amount to be withheld for late submission of an updated Program of Work is PhP
290,000.00.

13 The amount of the advance payment is 435,000.00

151 The date by which operating and maintenance manuals are required is December 29,
2021.
The date by which “as built” drawings are required is December 29, 2021.

15.2 The amount to be withheld for failing to produce “as built” drawings and/or operating

and maintenance manuals by the date required is PhP 290,000.00.

16




Section VI. Specifications
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NAME OF PROJECT : REHABILITATION OF CRB#3(Phase 1)
LOCATION : LGAREC, LA CARLOTA, NEGROS OCCIDENTAL
OWNER : SUGAR REGULATORY ADMINISTRATION

ABC : PHP 2,900,000.00

DURATION : 90 CALENDAR DAYS

SCOPE OF WORK

Mobilization and Demobilization;

Clearing, chipping, removal and demolition of existing concrete gutter;

Removal of ceiling frames and cover/panels;

Pull-out/removal of roof sheets and electrical fixtures(wires, lamps, junction

boxes, utility boxes and others that were included in the plan) and wooden

structural frameworks;

Concrete chipping, clearing for concrete gutter installation;

Concrete gutter lay-out, fabrication of forms, rebar installation, concrete pouring

and curing;

7. Fabrication of scaffoldings and other supports;

8. Lay-out, fabrication and installation of steel trusses, purlins, rafters, and other
roof framing members applied with metal primer;

9. Remove and replace downspout and other waterline fixtures with complete
fittings;

10. Lay-out and instaliations of roofs, wall flashing, ridge roll and other bended
materials;

11. Lay-out and installation of ceiling frames and ceiling cover;

12. Lay-out and installation of electrical fixtures:

13. Painting works;

14. Clearing after work completion.

Aomn~

@

Prepared and submitted by: Checked and reviewed by:
Y R. NORMEL L. FAJARITO

ems Engineer [ Civil Engineer, TWG-Infra Projects

NoteLw @ /MU

MA. LOURDES C. ALMODIENTE, Dr. Dev. MA. LOURDES I. DORMIDO
OIC-Agrl. Research/Support Services Div. OIC — Manager Jll, RDE Visayas

Recommeqding Approval- Approved by:

TTY. IGNACIO S. SANTILLANA ENGR. HW R. SERAFICA
\Deputy Admjnistrator Il, RDE Administratdr, Sugar Regulatory Adgfinistration

o e

— =
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NAME OF PROJECT : REHABILITATION OF CRB#3(Phase |)

LOCATION : LGAREC, LA CARLOTA CITY, NEG. OCC.
OWNER : SUGAR REGULATORY ADMINISTRATION
SUBJECT : TECHNICAL SPECIFICATIONS

ABC - Php 2,900,000.00

DURATION : 90 CALENDAR DAYS

|. GENERAL REQUIREMENTS

Scope of Work

This section shall include the mobilization and demobilization of Contractor's plant, equipment,
materials and employee to the site; compliance with the contract requirements; this section shall
include the furnishing of labor, materials, transportation, tools, supplies, plant, equipment and
appurtenances to complete satisfactorily the construction of the proposed subproject.

Mobilization and Demobilization

The Contractor upon receipt of the Notice to Proceed shall immediately mobilize and transport
his plant, equipment, materials and employees to the site and demobilize or remove the same
at the completion of subproject.

Compliance with Contract Requirements

Control of on Site Construction

Prior to the start of any definable feature of the work, the Contractor must perform the
necessary inspection to include as follows:

(1) Review of Contract Documents to make sure that material, equipment and products have
been tested, submitted and approved.

(2) Physical examination of materials and equipment to assure its conformity to the
specifications, plans, shop drawings and other data.

(3) As soon as the work has been started the Contractor shall conduct initial inspection to
check and review the workmanship in compliance with the contract requirements for a particular
item of work.

(4) The Contractor shall perform these inspections on a regular basis to assure continuing
compliance with the contract requirements until completion of a particular type of work
Preconstruction Meetings '

Prior to the start of construction, Contractor's material men or vendors whose presence is
required, must attend preconstruction meetings as directed for the purpose of discussing the
execution of work.

Progress Meetings

Progress meetings shall be called upon by the following for the purpose of discussing the
implementation of the work.

(1) When called upon by the Engineer or the Procuring Entity or his representative for the
purpose of discussing the execution of work. Contractor's material men or vendors whose
presence is necessary or requested must attend progress meetings. Each of such meeting shall
be held at the time and place designated by the Engineer or his representative.

Decisions and instructions agreed on these meetings shall be binding and conclusive on the
contract. Minutes of this meeting shall be recorded and reasonable number of copies shall be
furnished to the Contractor for distribution to various materials men and vendors involved.

(2) The Contractor may also call for a progress meeting for the purpose of coordinating,
expediting and scheduling the work. In such meeting Contractor's material men or vendors,
whose presence is necessary or requested are required to attend.

Progress Reports and Construction Logbook

The Contractor shall prepare and submit progress reports to the Engineer weekly and every 30
days for each month from the start of the sub-project’s mobilization up to its completion,
showing the work completed, work remaining to be done, the status of construction equipment,
labor, and materials at the site and deliveries. Construction logbook shall be available showing

19



actual works in daily basis including other information such as weather conditions, truck
delivery, visitors, etc.

Shop Drawings

The Contractor shall submit and furnish shop drawings and samples accompanied with
transmittal forms in accordance with the provision of the Conditions of Contract.

(1) Transmittal forms shall be filled out in typewritten or ink with no alterations or interlineations
unless initialled and dated before submittal. Shop drawings shall be submitted as the same size
as the contract drawings when practicable, but in no case it shall exceed dimension of the
contract drawings. The Contractor shall make preliminary check of all shop drawings for
compliance with the contract documents and he shall stamp each print with statement of
compliance with the requirements. The contractor may authorize his supplier to deal directly
with the Engineer with regard to shop drawings; however ultimate responsibility for accuracy
and completeness in the submittal shall remain with the Contractor.

(2) The said shop drawing and transmittal shall be submitted at a time sufficiently early, to allow
review of the same by the Engineer and to accommodate the rate of construction progress
required under the contract. The contractor shall submit print copies of shop drawings with
transmittal forms, and copies of brochures with transmittal forms, as required by the Engineer.
(3) Any shop drawings and samples, submitted not accompanied by transmittal forms or where
all applicable items on the forms are not completed will be returned for re-submittal. The
Engineer who will check and evaluate mentioned shop drawings will retain print copy for his file
and return the rest to the Contractor with notation. Returned shop drawings marked “No
Exceptions Taken" or “Make Corrections Noted”, means formal revision of said drawings will not
be required. If it is marked “Amend-Resubmit” or “Rejected-Resubmit”, the Contractor shall
revise said drawing and shall submit revised drawing to the Consultant.

(4) The Engineer shall process the submission and indicate the appropriate action on the shop
drawings and transmittal forms. Construction of an item shall not be commenced before the
Engineer has reviewed the pertinent shop drawing and returned it to the Contractor, marked as
mentioned above. Revisions indicated on shop drawing shall be considered as changes
necessary to meet the requirements of the contract drawings and specifications, and shall not
be taken as the basis of claims for extra work. The Contractor shall have no claim for damages
or extension of time due to any delay, resulting from having Contractors make the required
revisions, unless review by the Engineer was delayed beyond reasonable period of time and
unless the Contractor can establish that such delay in revision resulted in delay of the project.
Re-submittal procedure shall follow the same procedure as the initial submittal.

Construction Photographs

The Contractor shall take photographs during the progress of the work once a month, all taken
where directed by the Engineer. At the completion of one project final photographs shall be
taken by the Contractor as directed by the Engineer. Two prints of each photograph shall be
sent to the Procuring Entity and one print to the Engineer. The photographs shall be neatly
labelled, dated, and identified in a little box in the lower right hand corner, showing the date of
exposure, project name, location and direction of view.

All negatives and/or electronic copies shall be retained by the Contractor until completion of the
work at which time they shall become the property of the Procuring Entity.

Cleaning-up

The Contractor shall at all times keep the construction area including storage area used by him
free from accumulations of waste material or rubbish. Upon completion of construction, the
Contractor Technical Specifications shall leave the work and premises in clean, neat and
workmanlike conditions satisfactory to the Procuring Entity.

Documents to be submitted

The following documents shall be submitted by the Contractor to the Engineer and Procuring
Entity prior to final payment and before issuance of final certificate of payment in accordance
with the provisions of the Conditions of Contract.

(1) The guarantee required by the Conditions of Contract and any other extended guarantees
stated in the technical sections of the specifications.
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(2) A set of As-Built drawings shall be submitted showing accurate record of changes or
deviations from the contract documents and the shop drawings indicating the work as actually
installed. Records shall be arranged in order, in accordance with the various sections of the
specifications and properly indexed with certifications of endorsement thereof, that each of the
revised print of the drawings and specifications are complete and accurate. Prior to the
application for final payment, and as a condition to its approval by the Engineer and the
Procuring Entity, the Contractor shall deliver the records, drawings, and specifications.

.

EXCAVATION

All excavation shall be made to grade indicated in the drawings. The materials to be
excavated shall include: any rock, earth and other materials of any nature description
encountered in obtaining the indicated lines and grades. No fill or other surcharge loads
shall be placed adjacent to any building or structure unless such building or structure is
capable of withstanding the additional Loads caused by the fill surcharge.

BACKFILLING AND COMPACTION

When the concrete poured on the foundations has hardened and can already withstand
the pressure resulting from fills, the materials removed from excavations shall be used
for backfilling them. The fills and backfills shall be placed in layers not more than 150mm
(67) in thickness. Each succeeding layer shall be thoroughly compacted by wetting,
tamping and rolling.

PLAIN AND REINFORCED CONCRETE

A. General Requirements

1. Acronymns

The following acronyms for applicable standards/publications are referred to in this
specification:

ASTM — American Society for Testing Materials
ACI| — American Concrete Institute
AWS — American Welding Society
AISC - American Institute of Steel Construction

oo

2. Standard Specifications and Codes

The work covered by this Section unless otherwise specified or detailed, shall be
governed by the Building Code requirements for Reinforced Concrete (ACI - 318),
Standard Code for the Arc and Gas Welding Society. The latest edition of all standard
specification or codes will be used.

3. Coordination

The concrete work shall coordinated with the work of other trades to allow reasonable
time to set sleeves, inserts and other accessories which must be in position before
concrete bases.

4, Workmanship

The Contractor shall be responsible for any additional cost which may result from
concrete surfaces which are not finished to the required profile or elevation.

5. Samples
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The Contractor shall submit samples of cement and aggregates proposed for use in
concrete work approval, enumerating names, sources and description of materials.

B. Materials Requirements

1. Portland Cement

a. Portland cement shall conform to the requirements of ASTM C-150 Type for normal
Portland cement; Type Ill for High Early Strength Portland Cement. Cement shall be
any standard commercial brand in 40 kilograms per bag.

2. Fine Aggregates

Sand shall be clean, hard, coarse river sand or crushed sand free from injurious amount
of clay loam and vegetable matter and shall conform to ASTM C-33 or C-330.

3. Coarse Aggregates

Gravel shall be river run gravel or broken stones. The maximum size shall be 1/5 of the
nearest dimension between sides of forms of the concrete, or % of the minimum clear
spacing between reinforcing bars, between rebars and forms whichever is smaller.

4. Mixing Water

Water used in mixing concrete shall be clean and free from injurious amount of oils,
acids, alkali, organic materials or other deleterious substances.

5. Admixture

All air-entraining admixtures if used shall conform to ASTM C-260. Water reducing
admixtures, retarding admixtures, and water reducing and accelerating admixtures, if
used, shall conform to the requirements of ASTM C-494.

C. Proportioning of Concrete Mixture

All concrete works for this project shall be undertaken in accordance with the standard
specifications for plain and reinforced concrete as approved by the Government.

The following proportions of concrete shall be used for various parts of the building:

1. FootingsandColumns....................ooovviiniinn. Class A (1 :2:4)
2. Girders,BeamsandSlabs...............................Class A (1 :2:4)
3. SepticVault Cover..........c.ccovvviiviiiin i, Class A (1 :2:4)
4. Concrete Hollow Block Footings......................... Class B (1: 2 %2 : 5)
5. ConcreteSlabonfill. ..................c.ooiviiiiniiinn ClassB(1: 2 % : 5)

Class A concrete shall be a mixture of 1 part cement, 2 parts fine aggregates and 4 parts
coarse aggregates by volume, plus enough water to make the mixture into a pliable
paste.

Class B concrete shall be a mixture of 1 part cement, 2 1/2 parts fine aggregates and 5
parts coarse aggregates by volume, plus enough water to make the mixture into a pliable
paste.

Class C concrete shall be a mixture of 1 part cement, 3 parts fine aggregates and 6 parts

coarse aggregates by volume, plus enough water to make the mixture into a pliable
paste.
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“The fine aggregates for concrete shall consists of natural sand or of inert materials with
similar characteristics, having hard, clean and durable grains, free from organic matters
or loam.

The coarse aggregates for concrete shall be of crushed rock or durable qualities, or
clean and hard gravel. Size of the coarse aggregates to be used shall vary from 200mm
(3/4") to 400mm (1 %£").

Concrete slabs on fill shall be poured on a layer of hard gravel fill spread over well-
compacted and thoroughly tampered earth fill. Each concrete slab course to be poured
shall not be more than one meter wide, and each course shall be poured alternatively to
the indicated floor finishes.

D. Steel Reinforcing Bars

Steel reinforcing bars to be used for this project shall consists of standard deformed
structural bars meeting ASTM A-305 specifications.

The steel reinforcements for concrete shall be formed accurately according to sizes of
the columns, beams, girders, footings, slab, etc., where they are to be used. They shall
be tied together each bar intersection with gauge no. 16 G.1. tie wire or by welding and it
shall conform with ASTM A-82.

No steel bars shall be installed unless it is free from rust, scale or other coating which
would destroy or reduce the bond with concrete. The reinforcement bars must be
positioned such that there is space between the steel at the sides and bottom of the
forms.

E. Forms

Forms shall conform to the shape, lines and dimensions shown on the drawings. They
shall be substantial and designed to resist the pressure and weight of the concrete.

Forms shall be properly tied and braced and shored so as to maintain their position and
shape. Forms shall be sufficiently tight and strong to prevent leakage.

Removal of forms or shoring is subject to approval by the Engineer and under no
circumstances shall bottom form and shoring be removed until after the members have
acquired sufficient strength to support their weight and the load thereon. Forms shall
remain in place for a minimum time as follows:

Foundation..........couiii i 1 days

WalS. ....eeiit e et e aene e . 2 HYS

Beams and suspended slabs...........................cooo. 14 days
V. MASONRY

The work covered by this item shall include the following:

1. Furnishing of all necessary materials, tools and equipment, and labor necessary to
complete the execution of the concrete masonry work as shown on the drawings and
herein specified.

2. Al preparation for masonry work necessary to receive and adjoin other work,
including provision for inserts and attachments as noted in the plans and
specifications which shall be installed under the terms of this work.

3. Fumishing of all reinforcing steel for concrete masonry work and their placement

including those not provided for under their section but necessary for prosecution of
the work.
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4. Arranging for the necessary storage space and protection for materials at the job site.

5. Providing assistance and facilities for all inspections by the Owner or his authorized
representative as required in the course of execution of the work.

6. Arranging for furnishing test specimens and samples of materials as may be required.
Material Requirements

The following materials to be used under this section of the specifications shall conform
to the masonry standards as indicated:

1. Cement to conform with ASTM C-150

2. Sand or fine aggregates shall be clear, sharp and well graded and free from injurious
amount of dust, lumps, shale, alkali, surface coatings and organic matter.

3. Lime: Hydrated lime shall conform with ASTM C-207.

4. Quick lime shall conform with ASTM C-5 specifications. Quicklime shall be slaked and
then screened through a 16 mesh sleeve.

Mortar and grout

All cells of concrete hollow blocks to be laid shall be filled with cement mortar mixture of
1 part cement and 3 parts sand, by volume. The horizontal joints between units shall be
provided with 1:3 cement mortar mix at least 10mm thick.

Concrete Hollow block size

Walls......ooovviiiiicii e 4" X 8" X 16"

Reinforcing steels

—

Minimum requirements for deformed steel bars shall conform to ASTM A-305.
2. Wire reinforcement shall also conform with ASTM A-82.

3. Reinforcement shall be clean and free from loose, rust, scales and any coating that
will reduce bond.

4. Schedule of CHB reinforcement shall be as follows:

Block Horizontal Vertical
Thickness Reinforcement Reinforcement
mm
100 | 10mm@ @ 600mm o.c. 10mm@ @ 600mm o.c.
Plastering

The Contractor shall furnish all cement plaster materials, labor and tools and equipment
required in undertaking cement plaster finish as shown on the plans and in accordance
with this specification.

Cement plaster finish shall be true to details and plumbed. Finish surface have no visible
junction marks where one day's work adjoins the other. L
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Cement plaster finish shall not be applied directly to the concrete or masonry surface that
been coated with bituminous compound and surface that had been painted or previously
plastered.

VI. ELECTRICAL WORKS
All electrical works shall conformed to all the requirements of the Philippine Electrical
Code and with the rules and regulations of the local utility company.

Vil. ROOF AND ROOF FRAMING

All materials to be used must be standard and shall follow the indicated specifications in
the drawing and program of works and or as directed by the supervising engineer.

Vill. CEILING WORKS

All materials to be used must be standard and shall embark the specification listed in the
drawing and program of works.

IX. PLUMBING WORKS

All plumbing works shall conformed to all the requirements of the Plumbing Code of the
Philippines and with the rules and regulations of the local utility company.

Prepared and submitted by: Checked and reviewed by:

-
lio[2

Y ; TFAJARITO
bms Engineer | Civif Engineer, TWG-infra Projects

Noted by:

i Qi

MA. LOURDES C. ALMODIENTE, Dr. Dev. MA. LOURDES |, DORMIDO
OIC-Agrl. Research/Support Services Div. OIC — Manager lll, RDE Visayas

Approved by:
ENGW&?& DO R. SERAFICA
AdminfStrator, Sugar Reguiatogl Administration

o
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Section VII. Drawings
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Section VIII. Bill of Quantities
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Project Title : REHABILITATION OF CRB#3 (Phase 1)

ABC : Php -

Location : LGAREC, La Carlota City, Negros Occidental

Completion Period : 90 Calendar Days

BILL OF QUANTITY

Item/Description Qty. Unit Unit Cost Amount

A. Mobilization and Demobilization 1.00 |lot
B. Clearing, chipping, removal & demolition works 1.00 (lot
C. Concrete and Masonry Works including plastering 1.00 (lot
D. Roof Framing and Roofing Works 1.00 (lot
E. Ceiling Works Works 1.00 (lot
F. Electrical Works 1.00 |lot
G. Plumbing Works 1.00 (lot

GRAND TOTAL COST OF PROJECT P

SAY, ABC P
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Project Title : REHABILITATION OF CRB#3 (Phase 1)

ABC : Php 2,900,000.00

Location : LGAREC, La Carlota City, Negros Occidental
Completion Period  : 90 Calendar Days

PROGRAM OF WORKS AND DETAILED ESTIMATES WITH COST BREAKDOWN

Direct Cost

Indirect Cost

Item o Total Direct Total Unit
No. Workissnipnon . H ke Materials Labor GCost ocm noghnw..oﬁ VAT indiimctEogh [T Amenint Cost
4 2 3 4 5 6 7 8 9 10 i1 12 13 14
(5%3) (40% of §) (6+7) (10% of 8) {10% of 8} (7% of 8) (9+10+11) (8+12) (13/3)
A, |Mobilization and Demobilization 1.00 |lot
|Sub-Total
B. |Clearing, chipping, removal & demolition works 1.00 |lot
1.00 |lot
Sub-Total
C. |Concrete and Masonry Works including plastering 1.000 |lot
Portland Cemant 20000 |bags
Washed Sand 10.00 |oum.
Gravel 16.00 jcu.m
Deformed Steel Bars, 10mm @ x 6m 170.00 |igth
Waterproofing Cement 200.00 |kgs.
#16 G.I. Tie wire 5.00 |kgs.
Plywood, ordinary 1/4" thick, 4' x 8' 10.00 |rall
Lumber, 2" x 2" x & 20.00 {lgth
Assorted CWNails B8.00 |kgs
Sub-Total
D. |Roof Framing and Roofing Works 1.000 (lot
C-Purlins, 2" x 6" #14, G.|. x 6m 180.00 |length o
C-Purlins, 2" x 4" #14, Gl x 6m 247.00 |length R
Metal Primer 2500 (gals
Paint Thinner 5.00 |gals
0.4mm thick, long span high rib roofing, pre-painted 1,017.00 |In.m
0.4mm thick x 18" x 2.40m Ridge roll, pre-painted 16.00 |pes
0.4mm thick x 2 40m G.\. Wall flashing, pre painted 75.00 |sht
Steel scraw, 2 1/2° 7.500.00 |pcs
Deform Steel Bar. 12mm @ x 6m 100.00 |pcs
Weiding Rod 20.00 |box
Cutting Disc, 4" 5.00 |box
Cutting Disc, 14" 5.00 |pes
Paint brush, 2" 500 |pcs
Waterproofing Sealant 1.00 |gals
#16 G.I. Tie wire 4,00 |kgs.
Lumber, 2" x 2" x 8' 25.00 |igth
Assorted CWNails 5.00 [kgs.
Sub-Total
E. |Ceiling Works 1.000 |lot
Metal Furring, 25mm x 50mm x 0.40m thick x 5m 1,306.00 |length
Metal Screw, 1 1/2" 10.00 |pes
Metal Screw, 1/2" 10.00 |box
Ficemboard Cement 320.00 |sht
PVC Panel, 10" x 10/ B0.00 |sht
Paint, Enamed, Off-White 44,00 |gals
Concrete Nail, 1" 5.00 |kgs.
Biind Rivets 500 |box
Skimcoat 44.00 |bgs
Roller with Pan, 12" 5.00 |pcs




Paint brush, 3" 5.00 |pcs
Sub-Total

Electrical Warks 1.000 |lot
THW Wire, 3.5mm2 6.00 |roll
Ceiling Downlight, square, 6", LED, 18w 140.00 |pes
Convenience Qutlet, 2-gang, universal, 250V, 10Amp 53.00 |pes
Convenience Outlet, 2-gang, Waterproof, 250V, 10Amp 4.00 |pcs
Switch, 3-Gang 4.00 |pcs
Switch, 2-Gang 30,00 jpes
Switch, 1-Gang 15.00 |pcs
Flexible Hose, 1/2" @ 3.00 |roll
Junction box 140.00 |pcs
Junction box 125.00 |pcs
Electrical Tape, Big 5.00 |roll
PVC Pipa, 1/2'@, Orange 100.00 |igth
PVC Long Elbow, 1/2" @ 100,00 {pecs
Aircon Outlet, 250V, __Eh_..l_u 23.00 |pcs
Sub-Total

Plumbing Works 1.000 {lot
PVC Pipe, 6" @ x 3.00m, s-600 9.00 |length
PVC Pipe, 4" @2 x 3.00m, s-600 6.00 |length
PVC Tee 6" o 400 |length
PVC Elbow, 6" @ 6.00 |pcs
PVC Coupling, 6" @ 6.00 |pcs
PVC Tee, 4" 2 400 |pes
PVC Elbow, 4o 400 |pcs
PVC Coupling, 4" 6.00 |pcs
PVC Solvent, 200cc 1.00 lcan
Sub-Total %

TOTAL ESTIMATED PROJECT COST




Section IX. Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class "A" Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or all of the following:

[0 (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document,
and

O (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

[0 (e) Tax clearance per E.O. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (f) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid;
and

0 (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

0 (h) Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
andregistration for the type and cost of the contract to be bid,;
and

O (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration;
and

(j) Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid,;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

O c. List of contractor’'s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor
for the duration of the project, as the case may be;
and

O (k) Original duly signed Omnibus Sworn Statement (OSS);
and
if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
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Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

0 (I) The prospective bidder’'s audited financial statements, showing, among
others, the prospective bidder’'s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two (2) years from the date of bid submission;
and

O (m) The prospective bidder’'s computation of Net Financial Contracting Capacity
(NFCCQ).

Class "B" Documents
O (n) If applicable, duly signed joint venture agreement (JVA) in accordance with
R.A. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE

0 (o) Original of duly signed and accomplished Financial Bid Form;
and

Other documentary requirements under RA No. 9184

O (q) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and
equipment rentals used in coming up with the Bid;
and

O (r) Cash Flow by Quarter.
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