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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid —- A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Irocuring Entity. (2016
revised IRR, Section 5[¢])

BIR - Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (1ii) design; (iv)
construction supervision; (v} management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5{i})

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services,
Contractor for Procurement of Infrastructure Projects, or Consultant or Consulting Firm for
Procurement of Consulting Services;, as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant,

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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D'TI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5{b]).

GFI - Government Financial Hnstitution.

GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and mainienance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services, The term “related” or “analogous services™ shall include, but is not
limited to, lease or purchase of office space, media advertisements, heaith maintenance
services, and other services essential fo the operation of the Procuring Entity. (2016 revised
IRR, Section 5[1})

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[uj)

L.GUs - Local Government Units.

NEFCC — Net Financial Contracting Capacity,

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consuiting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the provuring entity's Annual Procurement Plan, (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid

SUGAR REGULATORY ADMINISTRATION
North Avenue, Diliman, Quezon City

INVITATION TO BID

SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE REPLACEMENT

OF LOW VOLTAGE SWITCHGEAR ASSEMBLY AT THE SUGAR
REGULATORY ADMINISTRATION (SRA) MAIN BUILDING

The Sugar Regulatory Administration (SRA), through the 2023 Corporate
Operating Budget (COB) intends to apply the sum of Five Million Seven Hundred
Thousand Pesos (Php5,700,000.00) being the Approved Budget for the Contract
(ABC) to payments under the contract for the Supply of Labor, Materials and
Equipment for the Replacement of Low Voltage Switchgear Assembly at the Sugar
Regulatory administration (SRA) Main Building. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The Sugar Regulatory Administration (SRA) now invites bids for the above
Procurement Project. Completion of the Works is required within 45 calendar days
from receipt of the Contract and Notice to Proceed. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in
the Bidding Documents, particularly, in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from BAC Secretariat, Sugar
Regulatory Administration (SRA) and inspect the Bidding Documents at the address
given below from 8:00 AM — 5:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders on
September 12, 2023 to October 03, 2023 from given address and website/s below and
upon payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Php10,000.00. The Procuring Entity
shall allow the bidder to present its proof of payment for the fees, the manner will be
presented in person.

The Sugar Regulatory Administration {(SRA) will hold a Pre-Bid Conference on
September 19, 2023, 9:30 AM at SRA Social Hall, Sugar Regulatory
Administration, North Avenue, Diliman, Quezon City which shall be open to
prospective biddets.

Bids must be duly received by the BAC Secreiariat manual submission at the office
address as indicated below, on or before October 03, 2023, 9:30 AM. Late bids shall
not be accepted.



8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on October 03, 2023, 9:30 AM at SRA Social Hall, Sugar
Regulatory Administration, North Avenue, Diliman, Quezon City Bids will be
opened in the presence of the bidders” representatives who choose fo atiend the activity.

10. No bidder shall “Deal Secretly” or give conunission to any SRA Officers/Employees
pursuant to SRA Memorandum dated September 8, 2016. Violation of the restriction
shall be a ground for disqualification.

11. The Sugar Regulatory Administration (SRA) reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules
and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the
affected bidder or bidders,

12. For further information, please refer to:

Ms. Jenny Lou R, Flores

Head, BAC Secretariat

Sugar Regulatory Administration (SRA)
North Avernue, Diliman, Quezon City
Telephone No. (02) 8926-64-71

Email Address: sra.bac@sra.gov.ph

13, You may visit the following websites:

For downloading of Bidding Documents: www.sra.gov.ph

[September 12, 2023]




Section II, Instructions to Bidders

Scope of Bid

The Procuring Entity, Sugar Regulatory Administration (SRA) invites Bids for the
Supply of Labor, Materials Equipment and Installation for the Project “Supply of
Labor, Materials and Equipment for the Replacement of Low Voltage Switchgear
Assembly at the Sugar Regulatory administration (SRA) Main Building”, with
Project Identification Number [srainfra23-001].

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

The source of funding is through the 2023 Corporate Operating Budget in the amount
of Five Million Seven Hundred Thousand Pesos (Php5,700,000.00)

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicabie only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin,

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(¢) transportation facilities; (¢) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affeot the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
ot other integrity violations in competing for the Project.
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Eligible Bidders

3.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technicaily, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184,

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1

7.1.

7.2,

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
[Select one, delete other/s)

a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state: |
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and

10



10.

comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address {/insert if applicable] and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section TX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission 1o the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS,
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11.

12.

13.

14.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1.  Bid prices may be quoled in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

Philippine Pesos.
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15.

16.

17.

18.

[a—y
e

Bid Security

15.1.  The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification,

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either af its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Kxamination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall signh a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
©184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184,
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20.

21.

19.2.  If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shail be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shail be submitted for each contract (lot) separately.

19.3. 1In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submiited the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR

Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section II1. Bid Data Sheet

Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be: Installation of electrical
sub-station.

10.3
Philippine Contractors Accreditation Board (PCAB)

License Category - C
Size Range — Small B

10.4 The key personnel must meet the required minimum years of experience set
below: :

Key Personnel General Experience  Relevant Experience

Project Manager, Project/Site Engineer, Materials Engineer, Safety
Officer, Construction Foreman, Skilled Workers, Laborers

With at least 6 years work experience in building electrical substation
facilities generally switching, protection, control equipment, transformer,
etc.

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Nutnber of Units

Crane or boom truck, Power Tools, Welding Machine, Oxy Acetylene with
cuiting outfit, Jack Hammer, Steel Scaffolding and all/any other equipment
needed to complete/finish the project.

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts;
a,  The amount of not less than Php114,000.00, [equivalent to two percent
(2%) of ABC] if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit;

b, The amount of not less than Phyp285,000.08, /amount equivalent to five
percent (5%) of ABC] if bid security is in Surety Bond.

20 Building Permit, Environmental Compliance Certificate and other Local
Governmeni Unit requirement, Certification that the project site is not within a
geohazard zone, elc. |

21 Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule, bar
chart and S-curve, manpower schedule, construction methods/program of
works, equipment utilization schedule, construction safety and health
program approved by the DOLE, and PERT/CPM or other acceptable

tools of project scheduling,
15 ﬁv}/ g



Section I'V. General Conditions of Contract

Scope of Contract

This Contract shall include all such items, aithough not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2, If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustinents in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personne! named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, {0 carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Coniract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Coniractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termipation shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC, If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the nexi payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Coniracior’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required,

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
Jump sum, or at the most two installiments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184,

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

The Contractor will provide “as built” Drawings and/or operating and
maintenance manuals as specified in the SCC,

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Special Conditions of Contract

GCC Clause
2 [1f different dates are specified for completion of the Works by section, i.e.
“sectional completion,” these dates should be listed here. |
4.1 [Specify the schedule of delivery of the possession of the site to the
Contractor, whether fidl or in part. |
Upon receipt of the Notice to Proceed
6 The site investigation reports are: flist here the required site investigation
reports. |
72 [Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, irom, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited 1o, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures: [ Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, viver landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: | Five (5) years,

[In case of other siructures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: | Two (2) years.

10 [Select one, delete the other: |
Dayworks are applicable at the rate shown in the Contractor’s
original Bid.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within /insert number] days of delivery of the
Notice of Award.
11.2 The amount to be withheld for late submission of an updated Program of
Work is [insert amount].
13 The amount of the advance payment is finsert amount as percenfage of

the contract price that shall not exceed 15% of the total contract price
and schedule of payment|.
The amount of the advance payment is 15% of the contract price.
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JIf allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall not be
included for payment.

15.1 The date by which operating and maintenance manuals are required is
[date].
The date by which “as built” drawings are required is /daze].

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
[amount in local currency/.
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Section VI. Specifications

PROJECT : Supply of Labor, Materials and Fquipment for the Replacement of Low Voltage

Switchgear Assembly at the Sugar Regulatory Administration (SRA} Main

Building.
LOCATION . Sugar Center North Avenue, Diliman, Quezon City
DELIVERY PERIGD ;45 Calendar days
ESTIMATED BUDGET :  Php. 5,700,000.60
Quality Requirement  : Workmanship, Equipment and materials passed either of the following

standards - European, American and Japanese Standards

Note: Verify the existing facilities for details and specifications

SCOPE OF WORKS:
ITEMS WORK DESCRIPTION PERCENT WEIGHT
I.  ELECTRICAL 70
1. Replacement of the circuit breakers and provision for the
distribution busbar spare slot of the existing generator panel,
2. Provision/ rewiring of cable for temporary power supply of the
building.
3. Dismantling of existing Low Voltage Switch Gear (LVSG) and power
cable with markings
4, Instatlation/mounting of new electrical equipment/ Low Voltage
SwitchGear (LVSG, based on the existing general specification
and layout of the LVSG assembly) . necessary conduit (RSC) and conductors
(wires/cables,conduit pipe, fittings, bracket, holder, connector
terminal lugs, clamp, etc),
5. Layouting and mounting
6. Fixing indicator panel, trouble shooting of control / adaptation
of control to existing ATS
II. TESTING 15
1. Manual operation, Testing and Commissioning
.  Others 15

1. Preparation of plans, specifications and other
necessary requirements, Liasoning/securing of permits (Sign and
sealed) including certification, Flectrical
testing, analysis, etc.as needed for issuances
of clearances/permits, Coordination with the Quezon City Hall,

Department of Building Officials and
Meralco ﬁm /5’

22



2. Other related works / activities for the completion of the project

TOTAL 100
TERMS OF REFERENCE:
I.  Electrical

1. Circuit breakers (see existing specifications and total number of Circuit breaker
including spare slot), worn- out busbar terminal lugs, bolts, etc. of the existing
generator panel shall be replaced and mounted, and new circuit breaker shall also be
provided for the distribution busbar spare slot, to be utilized for temporary power of
the main building,

2. Temporary power supply shall be rewired for the building , additional cable, terminal
lugs fittings conduit/ rack shall be provided (verify all the specification of the existing
distribution cable).

Restoration of wiring distribution to the original layont upon completion of the LVSG
assembly installation. |

3. Existing Low Voltage Switch Gear (LVSG) shall dismantled, and placed the waste
material in a location as per directed by SRA.

4. Installation of the brand new Low Voltage SwitchGear (LVSG), all  necessary
supplies and materials such as, conduit (RSC) and conductors (wires/cables,conduit
pipe, fittings, bracket, holder, connector, terminal lugs, clamp, etc), inciuding masonry
works needed shall be provided/executed.

5. Layout and mounted of the new low voltage switchgear, modification of the existing
concrete foundation including anchor bolt, if necessary.

6. Fixing indicator panel, trouble shooting of control / adaptation to ATS, any
component and materials needed for the normal operation of the existing system
shall be provided

.  Testing
Testing of all equipment, electrical cable, and terminals must be conducted (megger, thermal
etc.).
Automatic and manual testing (with load and without load) Coordinate with Meralco for
temporary power interruption.

a. Perform the following test:

a.1)  Insulation resistance test on circuit breaker.
a.2)  Contact resistance test in circuit breaker
a.3) Manual test trip operation.
a4)  Thermal scanning

IIl. Others

All documentation for issnance of permits and clearance needed for the implementation of the
project shail be facilitated/performed by the contractor, such as preparation plans, specification,
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certification, testing report etc, , including sign and sealed, coordination with the Quezon City
Hall, Department of Building Officials, and Meralco

Other Terms and Conditions:

1.

The contractor must be a legitimate and recognized installer of large Low Voltage switchGear
set similar to the SRA existing Unit, with a minimum of 10 years experience. And a preventive
maintenance provider for the system, authorized by the manufacturer and with at least 10 active
customers (Preventive Maintenance client).

2. Bidder must submit the testing certificate from the manufacturer of the unit prior to shipment
and the brand catalog from the original manufacturer with the precise model and detailed
specification.

3. First progress billing will be processed upon delivery of all parts, equipment, supplies and
materials needed for the project.

4, Two years Warranty period for the unit includes the following: labor, supplies, defective parts
and other component.

5. Offered Low voltage switchgear should be in the international market for at least twenty (20)
years.

GENERAL NOTES:

a) Debris shall be properly removed and disposed off as directed by the SRA.

b) Workers must have complete personnel uniform/Identification card/protective equipment for
the entire duration of the project.

¢) The contractor must provide the necessary protection net/barriers/warning sign for the job site.

d) Proper housekeeping must always be strictly observed on the jobsite,

¢) Storage for the brand new equipment, supplies and materials including waste materials should
be confined to specified area only designated by SRA.

f) The contractor will be given temporary power for the supply of power tools, welding machine
and hightings.

g) Concrete pavement, waterproofing, column, floor, wall and other structures/facilities affected
by the project must be restored to its original condition at the expense of the contractor.

h) All electrical works and materials/equipment specification must conform all standard, rules and

guidelines of electrical standard/Electrical Code of the Philippines.

24



i) All materials and equipment to be used/instalied must be brand new.

Any damaged of utilities/properties caused by the project implementation shall be repaired /
replaced at the expense of the contractor.

NOTE:

e All equipment, supplies and materials must be brand new and to be delivered at Sugar Regulatory
Administration, North Avenue, Diliman, Quezon City, at the expense of the contractor.

e Prospective bidders may conduct on-site inspection before the scheduled pre-bid conference
should there be further clarifications needed on the presented drawings.
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Section VII. Drawings

26



SNt

iy

AN )

ESTIE 2T

AT HENALD |

oI,

\

e gy, MG

HESI

PRSI

e

=i

=

-

=3,

SO

FlMEINGD LSTHS |

]
(9] .

i i 1
SIS _i\\ IAs

AN

T
Tl
;

R

il

g

et

-

S R
/ Yoo s 7

o
u
1
U

i
7/
{3

“hy
b
i

1

Y8
i
- [}
0 Y

i ;

A
L Bl
o i

27

|
i
i
i




H EO
Us P
s

f-i:
fli
1
't ;
i

il

Oy |
i |

{hy
-

1

Fr

A

Fate
Bt et
[y

28

i
5
g

i




Not Applicable

Section VIII. Bill of Quantities
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. (09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

L. TECHNICAL COMPONENT ENVELOPE

Class “4” Documents

Lepal Documents

L[] @
L] ®

[] ()

[] @

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

And

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documenty

[ ®
L[]
1

1@
)
Ll
[]
L]

]

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures,
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

¢.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS),;
and if applicable, Original Notarized Secretary’s Certificate tn case of a
corporation, partnership, or cooperative; or Original Special Power of
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Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

]

[[] (m)

]

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
o'
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JTVA in the instance
that the bid is successful.

0, FINANCIAY, COMPONENT ENVELOPE
[ ] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[ ] ®
] @

L] ®

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen

rentals used in coming up with the Bid; and
Cash Flow by Quarter.
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