SUGAR REGULATORY ADMINISTRATION

North Avenue., Diliman, Quezon City

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 1

This **Supplemental Bid Bulletin No. 1** dated **October 05, 2021** is issued to inform the prospective bidders of the following amendments, modifications and clarifications on the items in the Philippine Bidding Documents (PBDs) for the **Supply of Labor, Materials and Equipment for the project "Renovation of Pump House" at SRA LAREC, Floridablanca, Pampanga** as previously posted in the Philippine Government Electronic Procurement System (PhilGEPS) and the Sugar Regulatory Administration (SRA) website. This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents.

CLARIFICATIONS/CORRECTIONS /CHANGES
Section I. Invitation to Bid
Item No. 2 The Sugar Regulatory Administration (SRA) now invites bids for the above Procurement Project. Completion of the Works is required within <u>90</u> calendar days from receipt of the Contract and Notice to Proceed. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
Section VI. Specifications
WORK DURATION : 90 calendar days

Prepared by:

ENGR. ARNOLD A. DE CASTRO Head, BAC Secretariat

AC Secretariat

Approved by:

ATTY. BRANDO D. NOROÑA Chairperson, Bids and Awards Committee

Jan Ju Ro A

project "Renovation of Pump House" at SRA LAREC