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Glossary of 
Terms, Abbreviations, and Acronyms 

ABC — Approved Budget for the Contract. 

ARCC — Allowable Range of Contract Cost. 

BAC — Bids and Awards Committee. 

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR — Bureau of Internal Revenue. 

BSP — Bangko Sentral ng Pilipinas. 

CDA — Cooperative Development Authority. 

Consulting Services — Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i]) 

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI — Consumer Price Index. 

DOLE — Department of Labor and Employment. 
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DTI — Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI — Government Financial Institution. 

GOCC — Government-owned and/or —controlled corporation. 

Goods — Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term "related" or "analogous services" shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r]) 

GOP — Government of the Philippines. 

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs — Local Government Units. 

NFCC — Net Financial Contracting Capacity. 

NGA — National Government Agency. 

PCAB — Philippine Contractors Accreditation Board. 

PhiIGEPS - Philippine Government Electronic Procurement System. 

Procurement Project — refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA — Philippine Statistics Authority. 

SEC — Securities and Exchange Commission. 
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SLCC — Single Largest Completed Contract. 

UN — United Nations. 
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Section I. Invitation to Bid 
SUGAR REGULATORY ADMINISTRATION 

North Avenue, Diliman, Quezon City 

INVITATION TO BID 

SUPPLY OF LABOR AND MATERIALS FOR THE PROJECT "RENOVATION OF 
LAREC SOILS LABORATORY" AT SRA-LAREC, FLORIDABLANCA, 

PAMPANGA 

1. The Sugar Regulatory Administration (SRA), through the Corporate Operating 
Budget (COB)- SLIM Fund intends to apply the sum of Six Million Five Hundred 
Seventy-Three Thousand Pesos (Php 6,573,000.00) being the Approved Budget for 
the Contract (ABC) to payments under the contract for the Supply of Labor and 
Materials for the project "Renovation of LAREC Soils Laboratory" for the Sugar 
Regulatory Administration. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 

2. The Sugar Regulatory Administration (SRA) now invites bids for the above 
Procurement Project. Completion of the Works is required within 120 calendar days 
from receipt of the Contract and Notice to Proceed. Bidders should have completed 
a contract similar to the Project. The description of an eligible bidder is contained in 
the Bidding Documents, particularly, in Section II (Instructions to Bidders). 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

4. Interested bidders may obtain further information from BAC Secretariat, Sugar 
Regulatory Administration (SRA) and inspect the Bidding Documents at the address 
given below from 8:00 AM — 5:00 PM. 

5. A complete set of Bidding Documents may be acquired by interested bidders on 
October 18, 2023, to November 13, 2023 from given address and website/s below and 
upon payment of the applicable fee for the Bidding Documents, pursuant to the latest 
Guidelines issued by the GPPB, in the amount of Php10,000.00. The Procuring Entity 
shall allow the bidder to present its proof of payment for the fees, the manner will be 
presented in person or electronic means. 

6. The Sugar Regulatory Administration (SRA) will hold a Pre-Bid Conference on 
October 26, 2023, 9:30 AM at SRA Social Hall, Sugar Regulatory Administration, 
North Avenue, Diliman, Quezon City and/or through videoconferencing/webcasting 
via zoom, which shall be open to prospective bidders. 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 
office address as indicated below, or both on or before November 13, 2023, 09:30 AM. 
Late bids shall not be accepted. 
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 
the amount stated in ITB Clause 16. 

9. Bid opening shall be on November 13, 2023, 09:30 AM at SRA Social Hall, Sugar 
Regulatory Administration, North Avenue, Diliman, Quezon City and/or through 
videoconferencing/webcasting via zoom. Bids will be opened in the presence of the 
bidders' representatives who choose to attend the activity. 

10. No bidder shall "Deal Secretly" or give commission to any SRA Officers/Employees 
pursuant to SRA Memorandum dated September 8, 2016. Violation of the restriction 
shall be a ground for disqualification. 

11. The Sugar Regulatory Administration (SRA) reserves the right to reject any and all 
bids, declare a failure of bidding, or not award the contract at any time prior to contract 
award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules 
and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 
affected bidder or bidders. 

12. For further information, please refer to: 

Ms. Jenny Lou R. Flores 
Head, BAC Secretariat 
Sugar Regulatory Administration (SRA) 
North Avenue, Diliman, Quezon City 
Telephone No. (02) 8926-64-71 
Email Address: sra.bac(&,sra.Rov.ph  

13. You may visit the following websites: 

For downloading of Bidding Documents: www.sra.gov.ph  

October 18, 2023 

ATTY. RONALD E. RIMANDO 
Chairperson, Bids and Awards Committee 
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Section II. Instructions to Bidders 

1. Scope of Bid 

The Procuring Entity, Sugar Regulatory Administration (SRA) invites Bids for the 
Supply of Labor and Materials for the project "Renovation of LAREC Soils 
Laboratory" for the Sugar Regulatory Administration, with Project Identification 
Number [srainfra23-002]. 

The Procurement Project (referred to herein as "Project") is for the construction of 
Works, as described in Section VI (Specifications). 

2. Funding Information 

The source of funding is through the COB-SIDA Budget in the amount of Six Million 
Five Hundred Seventy-Three Thousand Pesos (Php 6,573,000.00). 

3. Bidding Requirements 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof. 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition ofthe terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract. They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 
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5. Eligible Bidders 

	

5.1. 	Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 

	

5.2. 	The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA's CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184. 

A contract is considered to be "similar" to the contract to be bid if it has the 
major categories of work stated in the BDS. 

	

5.3. 	For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 

	

5.4. 	The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184. 

6. Origin of Associated Goods 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

7. Subcontracts 

	

7.1. 	The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) 
of the Project. 

The Procuring Entity has prescribed that: 
[Select one, delete other/s] 

a. Subcontracting is not allowed. 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 
bidding, state:] The Bidder must submit together with its Bid the documentary 
requirements of the subcontractor(s) complying with the eligibility criterial 
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 
of RA No. 9184 pursuant to Section 23.1 thereof. 

7.2. [If subcontracting is allowed during the contract implementation stage, state.] 
The Supplier may identify its subcontractor during the contract implementation 
stage. Subcontractors identified during the bidding may be changed during the 
implementation of this Contract. Subcontractors must submit the documentary 
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
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comply with the eligibility criteria specified in ITB Clause 5 to the 
implementing or end-user unit. 

7.3. 	Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants, 
or workmen as fully as if these were the Contractor's own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address {[insert if applicable] and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

9. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents. Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids. 

10. Documents Comprising the Bid: Eligibility and Technical 
Components 

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents. 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder's affairs in the Philippines. 
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
Project. Any additional type of Contractor license or permit shall be indicated 
in the BDS. 

10.4. A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided. These key 
personnel must meet the required minimum years of experience set in the BDS. 
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10.5. A List of Contractor's major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 

11. Documents Comprising the Bid: Financial Component 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 

12. Alternative Bids 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications. Unless there is a value engineering clause in the BDS. alternative Bids 
shall not be accepted. 

13. Bid Prices 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines. 

14. Bid and Payment Currencies 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder. However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 

14.2. Payment of the contract price shall be made in: 

a. Philippine Pesos. 
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15. Bid Security 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

16. Sealing and Marking of Bids 

Each Bidder shall submit one copy of the first and second components of its Bid. 

The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification. 

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

17. Deadline for Submission of Bids 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 7 of the IB. 

18. Opening and Preliminary Examination of Bids 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders' representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat. 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail. 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 

19. Detailed Evaluation and Comparison of Bids 

19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 
all Bids rated "passed' using non-discretionary pass/fail criteria. The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB 
Clause 16 shall be submitted for each contract (lot) separately. 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 
the lots participated in by the prospective Bidder. 

20. Post Qualification 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

21. Signing of the Contract 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 

Bid Data Sheet 
ITB Clause 

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be: Construction of vertical 
structure/building. 

10.3 
Philippine Contractors Accreditation Board (PCAB) 

License Category - C & D 

Size Range — Small B 
10.4 The key personnel must meet the required minimum years of experience set 

below: 
Key Personnel 	General Experience 	Relevant Experience 

Project Manager, Project/Site Engineer, Materials Engineer, Safety 
Officer, Construction Foreman, Skilled Workers 

With at least 3 years work experience in building construction. 

10.5 The minimum major equipment requirements are the following: 
Equipment 	Capacity 	Number of Units 

Power Tools, Welding Machine, Oxy Acetylene with cutting outfit, Jack 
Hammer, Steel 	Scaffolding and 	any 	other equipment 	needed 	to 
complete/finish the project. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

a. The amount of not less than Php 131,460.00, [equivalent to two percent 
(2%) ofABC] if bid security is in cash, cashier's/manager's check, bank 
draft/guarantee or irrevocable letter of credit; 

b. The amount of not less than Php 328,650.00, [amount equivalent to five 
percent (5%) of ABC] if bid security is in Surety Bond. 

20 Building Permit, Environmental Compliance Certificate and other Local 
Government Unit requirement, Certification that the project site is not within a 
geohazard zone, etc.] 

21 Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule, bar 
chart and S-curve, manpower schedule, construction methods/program of 
works, equipment utilization schedule, construction safety and health 
program approved by the DOLE, and PERT/CPM or other acceptable 
tools of project scheduling. 
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Section IV. General Conditions of Contract 

1. Scope of Contract 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation. Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract. 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment. 

2. Sectional Completion of Works 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

3. Possession of Site 

	

4.1. 	The Procuring Entity shall give possession of all or parts of the Site to the 
Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works. If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity's Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 

	

4.2. 	If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities. The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex "E" of the 2016 revised IRR of RA 
No. 9184. 

4. The Contractor's Obligations 

The Contractor shall employ the key personnel named in the Schedule ofKey Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works. 
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The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

5. Performance Security 

	

5.1. 	Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR. 

	

5.2. 	The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

6. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

7. Warranty 

	

7.1. 	In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

	

7.2. 	The warranty against Structural Defects/Failures, except that occasioned-on 
force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity. Specific duration of the warranty 
is found in the SCC. 

8. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor's Bid shall be used for small additional amounts of work only when the 
Procuring Entity's Representative has given written instructions in advance for 
additional work to be paid for in that way. 

11. Program of Work 

11.1. The Contractor shall submit to the Procuring Entity's Representative for 
approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC. 

11.2. The Contractor shall submit to the Procuring Entity's Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity's Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

12. Instructions, Inspections and Audits 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 

13. Advance Payment 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184. 

14. Progress Payments 

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity's 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 

15. Operating and Maintenance Manuals 

18 



15.1. If required, the Contractor will provide "as built" Drawings and/or operating 
and maintenance manuals as specified in the SCC. 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity's Representative's 
approval, the Procuring Entity's Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Special Conditions of Contract 
GCC Clause 

2 [If different dates are specified for completion of the Works by section, i.e. 
"sectional completion," these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 
Contractor, whether full or in part.] 
Upon receipt of the Notice to Proceed 

6 The site investigation reports are: [list here the required site investigation 
reports.] 

7.2 [Select one, delete the other.] 

[In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, and 
other similar permanent structures:] Fifteen (15) years. 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, and 
other similar semi permanent structures:] Five (5) years. 

[In case of other structures, such as bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures:] Two (2) years. 

10 [Select one, delete the other:] 
Dayworks are applicable at the rate shown in the Contractor's 
original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity's Representative within [insert number] days of delivery of the 
Notice of Award. 
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11.2 The amount to be withheld for late submission of an updated Program of 
Work is [insert amount]. 

13 The amount of the advance payment is [insert amount as percentage of 
the contract price that shall not exceed 15% of the total contract price 
and schedule of payment]. 
The amount of the advance payment is 15% of the contract price. 

14 [If allowed by the Procuring Entity, state:] Materials delivered on the 
site but not completely put in place shall not be included for payment. 

15.1 The date by which operating and maintenance manuals are required is 
[date]. 

The date by which "as built" drawings are required is [date]. 
15.2 The amount to be withheld for failing to produce "as built" drawings 

and/or operating and maintenance manuals by the date required is 
[amount in local currency]. 
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Section VI. Specifications 

PROJECT 	: RENOVATION OF LAREC SOILS LABORATORY 

LOCATION : SRA-LAREC, Floridablanca, Pampanga 

OWNER 	: SUGAR REGULATORY ADMINISTRATION 

WORK DURATION : 120 Calendar days 

PROJECT IMPLEMENTATION : By Contract 

TOTAL PROJECT COST : Php. 6,573,000.00 

PART 1 GENERAL 

1. PROJECT DESCRIPTION 

The project pertains to the renovation of Luzon Agricultural Research and Extension Center's 
laboratories at the north wing of LAREC's building. 
This package seeks to provide upgrading of the finishes, furniture, glazing and roofing as well 
as the MEPFS side of the project in accordance with the latest code. 
Supporting Facilities include electrical service, water and sewage service, mechanical systems, 
drainage, information systems, and site improvements. 

This project is further defined as the supply of materials and labor to construct all renovation 
and other upgrading as referenced herein to provide a fully functional and operating laboratory 
and office. 

1.1 LOCATION 

The site location is located at SRA LAREC, Brgy. Paguiruan, Floridablanca, Pampanga. 

1.2 MAINTAIN CURRENT OPERATIONS 

The Contractor's attention is drawn to the fact that LAREC will have ongoing operations at 
the time construction commence and ongoing. The Contractor shall be required to 
coordinate and develop a plan for office safety. The Contractor must coordinate with the 
LAREC's representative or coordinator on a daily basis throughout the construction period. 
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PART 2 EXECUTION OF WORK 

In addition to work being executed in accordance with the Technical Requirements described in this 
package, all work must be coordinated with the LAREC's Engineer or Coordinator and to the End-User 
elements, either identified or not that may be impacted during this project. The Contractor shall be 
responsible for coordinating and completing all work under this contract within the performance period 
under this contract. LAREC will not be responsible for any lack of coordination and communication by 
the Contractor which results in delays. 

2.1 SITE CLEANUP, DEMOLITION, AND GRADING: 

The Contractor shall perform demolition at the site as required prior to commencement of 
new work. The Contractor shall remove and dispose of debris, and other construction waste 
materials to a location to be suggested by LAREC (or approved by Barangay or LGU). 

2.2 CONTRACTOR MOBILIZATION AREA: 

LAREC will designate a mobilization area or lay-down yard. The Contractor will have an 
opportunity to visit the site and will be given the location for its lay-down yard 
mobilization. Contractor will be permitted to mobilize. It is the Contractor's responsibility 
to ensure that adequate time is allotted for approval of these plans prior to mobilization. 

2.3 USE OF LOCAL WORKFORCE, MATERIALS, AND EQUIPMENT: 

The Contractor is encouraged to use local labor to the maximum extent possible 
commensurate with technical, security and other requirements and necessary 
considerations. The Contractor is encouraged to use locally produced materials and 
equipment to the extent that each can satisfy contract requirements, including all technical 
and other specifications. 

2.4 INSTALLATION ACCESS AND SECURITY: 

The Contractor shall comply with all compound security requirements. Detailed 
information on base access, security and installation badge procedures should be prepared 
by the contractor and must be approved by LAREC. 

PART 3 REQUIREMENTS 

Aside from the specific trade to be implemented on the project, there are general requirements that 
needs to be implemented prior, subsequent and throughout the construction and is considered as pay 
items. Listed below is the brief description of the critical indirect items for this contract: 
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3.1 MOBILIZATION AND DEMOBILIZATION 

All costs for procuring and transporting vehicle shall be included in the contract price for 
"Mobilization and Demobilization", and payment will be made in accordance with Mobilization 
and Demobilization payment item of the Proposal Schedule. 

3.2 PERMITS AND CLEARANCES 

It shall be the Contractor's responsibility to obtain such local authorizations, permits and 
licenses necessary to implement the project and establish haul routes. 

3.3 BONDS AND INSURANCES 

Considered also in the pay items are insurances and bonds that may be required by the 
government procurement law of the Philippines. 
3.4 TEMPORARY FACILITIES 

3.4.1 General - All facilities within the Contractor's mobilization area shall be of 
substantial construction suitable for the local weather conditions. Sanitary facilities 
shall meet the requirements of DOLE Safety and Health Requirements Manual 

3.4.2 Administrative Field Offices - The Contractor may provide and maintain 
administrative field office facilities within the mobilization area at the designated 
site. Government office and warehouse facilities will not be available to the 
Contractor's personnel. 

3.4.3 Storage Area - The Contractor shall construct a temporary of which design will be 
provided by the Contractor to be approved by LAREC. Trailers, materials, or 
equipment shall not be placed or stored outside the fenced area unless approved in 
writing by the Contracting Officer. 

3.4.4 Security Provisions - Adequate outside security lighting shall be provided at the 
Contractor's temporary facilities. The Contractor shall be responsible for the security 
of its own facilities and equipment. 

3.4.5 Sanitation 

3.4.5.1 Sanitary Facilities: The Contractor shall provide and maintain within the 
construction area minimum field-type sanitary facilities in accordance with 
the requirements of DOLE Safety and Health Requirements Manual and 
approved by the Contracting Officer. Government toilet facilities will not 
be available to Contractor's personnel. 

3.5 OCCUPATIONAL SAFETY AND HEALTH 

The facilities, systems, and equipment designed under this contract shall comply with the 
Occupational Safety and Health Act (OSHA). Any problems in incorporating these standards 
due to conflicts with other technical criteria shall be submitted to the Contracting Officer for 
resolution. 
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3.6 AS-BUILT DRAWINGS WITH SIGN AND SEAL 

The as-built drawings shall be a record of the construction as installed. The drawings shall 
include the information shown on the contract drawings as well as deviations, modifications, 
and changes from the contract drawings, however minor. The as-built drawings shall be a full 
sized set of prints marked to reflect deviations, modifications, and changes. The as-built 
drawings shall be complete and show the location, size, dimensions, part identification, and 
other information. Additional sheets may be added. The as-built drawings shall be jointly 
inspected for accuracy and completeness by the Contractor's quality control representative and 
by the Contracting Officer prior to the submission of each monthly pay estimate. Upon 
completion of the work, provide three full sized sets of the marked prints to the Contracting 
Officer for approval. 

If upon review, the as-built drawings are found to contain errors and/or omissions, they will be 
returned to the Contractor for correction. Correct and return the as-built drawings with sign and 
seal of the engineer-on-record to the Contracting Officer for approval within 10 calendar days 
from the time the drawings are returned to the Contractor. 

*** END OF SECTION *** 
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Scope of Works: 

I ARCHITECTURAL WORKS 

A 

Demolition, Hauling & Clearing 

1.0 Cordoning and board ups for walls to be demolished and entry points 

2.0 Removing and disposing of debris, and other construction waste materials. 

B 

Walling and Partition with Finishes 

1.0 New masonry wall using 100mm thk CHB reinforced with lOmm0 reinforcing 
bars and cement plastered on both sides 

2.0 New masonry wall using 150mm thk CHB reinforced with lOmm0 reinforcing 
bars and cement plastered on both sides 

3.0 New drywall using 6mm thk fiber cement board on metal framing 

C 

Wall Finishes 

1.0 

Wood wallpaper: 80 * 2000 cm - Material is vinyl. Wood grain effect. The color is 
walnut, beech, maple, white oak, Burmese teak and acid branch. 

Specifications 

Material: vinyl film 
Size: 80x2000cm 
Application procedure 
Self-adhesive. No additional glue required. 

Make sure the surface is clean and smooth before installation, just cut, peel and 
stick according to the grid lines 
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Semi-gloss latex paint finish by: Boysen or approved equal. 

Scrape off all loose, scaling, flaking, and peeling paint manually or by using 
BOYSEN® Paint and Varnish Remover B-141, as necessary. Wash surfaces clean 
and completely remove chemical residue. Let it dry. 

2.0 For repainting concrete with chalky old paint, use BOYSEN® Chalk BlockerTM B- 
7304 as surface conditioner. In case of mildew infestation, treat with a bleach 
solution (1:3, laundry bleach to water, respectively) by swabbing or brushing. 

Elastometric paint finish by: Boysen or approved equal 

For repainting concrete with chalky old paint, use BOYSEN® Chalk BlockerTM B- 

3.0 7304 as surface conditioner. In case of mildew infestation, treat with a bleach 
solution (1:3, laundry bleach to water, respectively) by swabbing or brushing. To 
ensure proper treatment, let stand for 24 hours before cleaning off residue. Let dry. 

Concrete-like limewash paint by: Asveti paint or approved equal. 

- Limewash paint is a non-toxic type of paint that usually contains no synthetic 

4.0 compounds. It is known to absorb and remove carbon dioxide from any room 
where it is applied, leading to improved air quality. 

- Limewash paint can be use directly on surfaces that are painted with matt or 
semi-matt water-based paint. However, for glossy or semi-gloss finishes, use a 
primer before applying limewash paint. 

- The area should be free from any particles such as dust and debris, as this could 
prohibit the paint from setting properly and cause uneven areas. 

- When you are ready to begin, mix lkg of limewash powder with 1.5L of water 
to prepare the paint in a suitable container. 

- Ensure that you mix the paint evenly by stirring well from time to time to 
prevent the pigments from sinking to the bottom of your container. 
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- Using upwards and downwards strokes, begin from the top corner of the wall 
down to the floor, taking care to not go over the skirting or messing on floor 
planks or floor tiles. If possible, use tape or any other material to cover areas 
that should not be painted over. You can also use x-stokes or multi-directional 
strokes starting from the corner top of the wall down to the floor. Do not use a 
roller though, only use a paintbrush suited for painting with limewash paint. 

- Apply at least 2 layers of lime paint to get the best results. 
- Paint the wall's first coat in one session to prevent overlapping and edges to 

dry out. Do not try to fix spots on areas once you have painted, as this could 
result in a patchy looking result. 

- Let the first coat dry for 30 to 45 minutes to dry, before applying the second coat. 
- Let the second coat dry for at least 72 hours and avoid any contact with water. 
- Keep in mind that lime paint normally dries in a few hours, but it takes a few 

days to fully harden. 
- Gradually and constantly mix the paint to prevent pigments to sink to the 

bottom of the paint container or hardening. Be careful to not overmix the paint, 
as intense mixing will darken the shade of your paint. Also, excessively 
brushing the paint onto the wall could darkened the shade. 

28 



D 

Ceiling Finishes 

Installation of 12mm thick gypsum board on light gauge steel framing system carrying 
channels in flat latex paint finish. Provide corner bead and 12x12mm W-trim reveal. (See plans 
for details). 

Installation of 16mm thick acoustic board on light gauge steel framing system main tee and 
cross tee runners with fine fissure texture finish. (See plans for details) 

Installation of 25cm x 290cm x 8mm uPVC ceiling on walnut finish. on light gauge steel 
framing system carrying channels in flat latex paint finish. (See plans for details) 

E 

Floor Finishes 

Restoration and Polishing of existing granite floor. Use stone scrub chemical abrasive, 
neutral pH cleaner, polishing powder, crystallizer, granite sealer and granite polish and 
repair of damaged portions to resemble existing granite 

H 

CABINETRY AND FURNISHINGS 

A 	Provision of reception desk (see plans and drawings) 

B 

Rehabilitation of existing countertops- 60x60 granite tiles, 1.2mm thk Double 
304 Stainless Steel Drawers and doors w/ Magnetic Concealed Hinges By: Tale 
Or Any Approved Equal plus 1.2mm thk Double 304 Stainless Steel Drawers 
and doors w/ Concealed Runner, Full Extension, Load-Bearing Capacity Up To 
30Kg, Steel By: Yale Or Any Approved Equal (refer to approved plans) (to 
include tiling of under counter flooring) 

C 

Stainless Steel Overhead Cabinet - 1.2mm thk Double 304 Stainless Steel 
Drawers and doors w/ Magnetic Concealed Hinges By: Tale Or Any Approved 
Equal 

D 

Island Working Tables — 6mm thk tempered glass on 1.2mm thk tubular 304 
stainless steel framing w/ magnetic concealed hinges by: Yale Or Any Approved 
Equal. For Overheads and 1.2mm thk double 304 stainless steel drawers and doors 
w/ concealed runner, full extension, load-bearing capacity up to 30kg, steel by: Yale 
or any approved equal for working tables 
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E. Provision of 4 units five layer shelves - 	1.2mm thk 304 stainless steel, 0.4m x 
1.2m x 1.8m, with caster wheel as indicated in the drawings. 

III 
GLAZING 

A 
Supply and installation of tempered light gray tinted analok glass 10mm thick 
windows as indicated on the drawings. 

B 
Supply and installation of tempered light gray tinted analok glass 8mm thick doors 
as indicated on the drawings. 

IV 

EXISTING ROOF REHABILITATION, PAINTING AND WATERPROOFING 
1. Apply polyurethane waterproofing system on the whole concrete gutter of the 

bldg.(315 sqm). 	Perform leak test after application. 
2. Apply vulcaseal on nail and joints of the whole roofing panels of the bldg. 
3. Apply 2 coatings ofroofguard paint on all the roofing surfaces of the bldg. (1760 sqm) 

y 1. PROVISION OF GAS TANK CAGE 

Concrete Base: L = 1.8, W = 0.90, H = 0.60m 

Cage: L= 1.2, W = 0.90, H = 1.5m 

Refer to plans and drawings. 

2. Installation of 16x16 wall exhaust fan with louvers. 

VI ELECTRICAL 

A 

Panelboards & ECB's 

The panelboards and all components shall be designed, manufactured and tested in 
accordance with the latest applicable standards of NEMA and UL : 
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Supply and installation of Panel AB (3p, 3-Wire, 240VAC, w/ grounding), consist of a 

quick-make, quick break type entirely trip-free operating mechanism, with contacts arc 

interrupter, and thermal-magnetic trip unit for each pole, all enclosed in a molded-phenolic 

case. 

Provide proper size circuit breaker for all motors 15 meters away from the source panel 

board. 

B 

Wires & Cables 

Installation of quality copper, soft-drawn and annealed THHN, THWN, and TW wire 
types with 99% conductivity and plastic insulated for 600 volt working pressure. 

Provide 600 volts insulated conductors for wires & cables types indicated. 

C 

Raceway, Wiring & Support System 

Installation of 15mm diameter electric trade sized conduit. 

Installation of pipes and fittings secured by metal clips spaced at 1.5m max. 

Installation of junction boxes, of code gauge 16 steel. 

D 

Wiring Devices (Outlet) 

Installation of Duplex GFCI and Duplex 3-Prong convenience outlet. 

Installation of wall receptacles outlets for flush mounting duplex rated at 15 amp, 250 
volts, parallel slots with grounding slot. 

Lighting Fixtures (OSM) 

E 

Provide and install all lighting fixtures of the size and type as indicated on the drawings. 
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F 

Wiring Devices (Switch) 

Installation of gang switches rated at 15 amperes, 250 volts, one-way, as required. 

G 

Testing & Commissioning 

All wiring shall be tested for circuit continuity to assure that the wiring system is free of 
short circuit, accidental grounding or other defects prior to normal system operation by 
using megger test. Tests shall be performed after all wiring is completed, and again after 
fixtures and equipment are connected and ready for use. 

VI PLUMBING & SANITARY 

A 

Supply Line 

Replace all existing supply line including pipes, fittings, valve, sink, and shower set. 

Pipes and fittings shall be uPVC. 

Install the materials shown in Water Line Layout. 
Faucet Fixtures Brand: American Standard or approved equal 
Eyewash: High quality Stainless steel 304, ANSI Certified 
Sink : High quality 1.2mm thk 304 Stainless steel 

Supply line shall terminate at a point approximately 5 feet from the building, unless 
otherwise indicated on the drawings. 

Provide a pressure test, apply a hydrostatic pressure that is 50 psi higher than the 
maximum working pressure of the system. However, if the pipe size is larger than 2 inches 
in diameter, the hydrostatic test pressure should not be lower than 200 psi. 

Sanitary & Vent 

Replace all existing sanitary line including pipes, fittings, and floor drain. 

Pipes and fittings shall be uPVC except for waste pipe that will carry other liquid waste 
besides wastewater. Otherwise, use polyethylene pipe. 
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B 

Install the materials shown in Sanitary Line Layout. 

The sanitary line shall be laid at a minimum horizontal distance of 3 meters away from 
any water main or service line unless otherwise specified. 

Conduct a leakage tests, either infiltration tests or low-pressure air tests. Before 
conducting the leakage tests, ensure that the trench is backfil led up to at least the lower 
half of the pipe. 

A-B 

SITE PLUMBING UTILITIES 

The plumbing utilities system across the entire site shall be designed and installed in a 
manner that maintains consistent slopes as indicated in the plans. 

Any excavated materials not needed for fill or backfill purposes must be promptly 
removed from the site as instructed by the Engineer and disposed of by the Contractor. 

After pipes have been tested and approved, backfilling shall be done with approved 
material free for large clods or stones. 

During the construction phase, adequate measures must be taken to safeguard all plumbing 
fixtures and prevent any damage. Upon completion of the work, the fixtures must be 
thoroughly cleaned to the Engineer's/Architect's satisfaction before they can be accepted. 

C 
Polyethylene Chemical Waste Tank :STAN 1000L ANAEROBIC Septic Tank 

Follow manufacturer's installation procedure. 
PLASTIC SEPTIC TANK NESTABLE (STAN) 
Specifications: 
Tank material: Polyethylene, UV stabilized for outdoor use 
Capacity: 1000L 
Top dia: 1240mm 
Bottom dia: 950mm 
Total ht: 1370mm 
Body ht: 1263mm 
Cover ht: 107mm 
Inside surface area: 14sqm. 
With 100mm inlet/outlet fitting, 100mm suction port, Trickling media filters, 

VII FDAS SYSTEM 

Fire Detection Devices & Accessories 
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A Supply and installation of smoke and heat detector. 

Supply and installation of manual pull, fire alarm control panel, alarm horn/ strobe lamp, and 
fire extinguisher (ABC type). 

The entire system shall be installed in a workmanlike manner, in accordance with approved 
wiring diagram 

PLEASE REFER TO THE BIDDING DOCUMENTS ON FILE WITH THE BIDS AND 
AWARDS COMMITTEE (BAC) SECRETARIAT. 
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Section VII. Drawings 
[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached 
to this section, or annexed in a separate folder.] 

PLEASE REFER TO THE BIDDING DOCUMENTS ON FILE WITH THE BIDS AND 
AWARDS COMMITTEE (BAC) SECRETARIAT. 
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Section VIII. Bill of Quantities 

BILL OF QUANTITIES (BOO) 
PROJECT : RENOVATION OF LAREC SOILS LABORATORY 

LOCATION SRA LARK, FLORIDABLANCA, PAMPANGA 

ITEM NO. DESCRIPTION QUANTITY UNIT UNIT COST TOTAL AMOUN I 

[1] (2) [3] .4.  {5] [6] 

PART I GENERAL REQUIREMENTS 

1 Mobilization/Demobilization 1 lot 
2 Permits and Clearances 1 lot 
3 Bonds& Insurances 1 lot 
4 Supervision 1 lot 
S Tem fac il 1 lot 
6 Occupational Safety and Health 1 lot 
7 As built/Shop Dr awings with Sign and Seal 1 lot 

AlP 	I 	II ARC Frill( !URAL 

A Demolition, Hauling, R Clearing 

1.0 Cordoning and Board Ups 1 lot 
1.0 Demolition, Hauling & Clearing 1 lot 

ii Walling a d Patition with Finishes 
1.0 100moi. thk chi, interior wall w/ smooth cement plaster Finish car both side 133.78 Sq.I/1. 

2.0 150mm. thk chb exterior wall w/ smooth cement plaster finish on both side 120.59 sq.m. 

1.0 birim thk ficemboard drywall partition in metal track stud assembly 28.06 sq.m. 

( Wall Finishes 

1 0 Vinyl Waterproof Wood Wallpaper 64.91 sq.m. 
2.0 Semi -gloss latex paint finish by: boysen or approved equal 309.37 sq.m. 
3.0 Elastometric paint finish by: boysen or approved equal 141.59 sq.m. 
4.0 Concrete like limewash paint by:asveti paint or approved equal 21 91-.. 

D (citing I 'rustle s 

12 Mill thk gypsum boral board on light gauge steel farming system carrying channels 
space t,  600mm B.W. O.( in flat latex paint finish by boysen. Provide corner bead 
and 12x12mm W-trim reveal. 

1.0 Conference Room 14.23 sq.m. 
2.0 Pantry & Office 11.73 sq.m. 
10 Waiting Lounge & Office Tables 72.08 sq.• 

lbmiti thk acoustic board on light gauge steel flaming system main tee and ci oss tee 
runners space ti1600mm B.W 0.0 ar m sti ong brand WI fine fissure texture finish or 

any equivalent as per Ar ches appi oval 

1.0 Hot Room 32.16 sq.m. 
1.0 In St Urn en t Room 20.37 91-.• 
3.0 Weighing Room/Storage 20.18 sq.m. 
4.0 Wet Room 43.39 sq.m. 
5.0 Preparation Area 6.86 sq.m. 
60 Drying Area 10.9 sq.m. 

25cni x 290cm x 8mm u PVC ceiling on walnut finish w/ groove by: Kawara or any 
equivalent as per Arches approval 

1.0 Conference Room 6.33 sq.m. 

I Floor Finishes 
Existing Gr anite Yoh stung arid Restoration u9ng stone scrub chemical abrasive, 

neutral pG cleaner, polishing powder. crystallizer, granite sealer and granite polish 

and r epair damaged por lions to r esemble existing granite 

1.0 Conference Room 20.56 sq.m. 
2.0 Pantry 4.58 sq.m. 
10 Office 6.87 sq.m. 
4.0 Hot Room 32.16 sq.m. 
5.0 Instrument Room 20.37 sq.. 
6.0 Weighing Room/Storage 20.18 sq.m. 
70 Wet Room 43.39 sq.m. 

8.0 Preparation Area 6.86 sq.m. 
9.0 Drying Area 10.9 sq.m. 

10.0 Waitirg lounge 45.58 sq.m. 

11.0 Office Area 26.5 sq.m. 

PART III ( ABINf TRY AND FURNISHINGS 

A Reception Desk 1 lot 



0 Rehabilitation of Existing Counter tops 

1.0 Hot Room 11.25 Im 
2.0 Instrument Room 12.25 Inn 
3.0 Weighing Room/Storage 4.1 Im 
4.0 Wet Room 13.57 Im 
5.0 Pantry 1.9 Im 

C Construction of New Countertop 

Preparation Area 4 58 Im 

D 
Stainle ss Steel Overhead Cabinet - L 2mm thk Double 304 Stainless Steel 
doors w/ Magnetic Concealed Hinges By: Yale or Any Approved Equal 

Weighing Room 13.2 Im 
Irish iiment r oom 10.2 lin 

I 

Nand Wo king Tables - txrrm thk Tempered Glass On 1.2mm thk Tubular 304 

Stainless Steel Framing w/ magnetic concealed hinges by: Yale or any approved 

equal. For overheads and 1.2mm thk double 304 stainless steel drawer sand doors with 

concealed runner, full extension , load bearing capacity up to 30kg. steel by: Yale or any 
approved equal for Working Tables 

Hot Room 4.5 sq.m. 
Instrument Room L16 sq..- 
Wet Room 5.47 sq.m. 

i live layer sfwlves- 0.4m x 1.2m x 1.8m , 1.2mm thk 304 stainless steel with caster wheel. 4 units 

PART IV t.11A7ING 

A Windows 

W-1 - 3.345x1.5 Tempered light Gray Tinted Glass 10mm thk, with awning 3 sets 
W-2 - 1.810x1.5 Tempered Light Gray Tinted Glass 10mm thk, with awning 1 sets 
W-3 - 3.14x1.5 Tempered light Gray Tinted Glass lOmm thk, with awning 2 sets 
W-4 - 0.98x1.8 Tempered light Gray Tinted Glass 10mm thk 1 sets 
W 5 	1-1.175x1.8 & 1-1.245x1.8 Tempered Light Gray Tinted Glass lOmm thk 1 sets 
W-6 -1.8x1.1 Tempered Light Gray Tinted Glass 10mm thk 1 sets 
W-7 - 2.545)(1.8 Tempered Light Gray Tinted Glass 10mm thk 1 sets 
W-8 - 1.1x1.8 Tempered Light Gray Tinted Glass 10mm thk 1 	' sets 
W-9 - 4-2.1x1.8 Tempered Light Gray Tinted Glass 10mm thk 1 sets 
W-10 -1-0.575X1.81-1.94X1.8 Tempered Light Gray Tinted Glass 10mm thk 1 sets 
W-11- 1.335X1.8 Tempered Light Gray Tinted Glass 10mm thk 1 sets 
W-12 - 2-1.18x1.8 Tempered light Gray Tinted Glass 10mm tl* I sets 
W-13 - L6x1.5 Tempered light Gray Tinted Glass lOrnm thk, with awning 1 sets 
W-14 - 3.2x1.5 Tempered light Gray Tinted Glass 10mm thk, with awning 4 sets 
W-15 -2.4x1.5 Tempered Light Gray Tinted Glass 10mm thk, with awnirg 1 sets 
W-16 - 2.6x1.5 Tempered Light Gray Tinted Glass lOmm thk, with awning 1 sets 
W-17 - 0.6x1.5 Tempered light Gray Tinted Glass lOmm thk, with awning 1 sets 

8 Glass Door 

D-1 - 1.8x3.0 Double Swing Analok Glass Door with Tempered Gray Tinted 
Glass amm thk 

2 sets 

D-2 -1.0x3.0 Hirged Swing Analok Glass Door with Tempered Gray Tinted 

GlaSSarnin *Ill 
3 sets 

0-3 - 0.925x3.0 limed Swing Analok Glass Door with Tempered Gray Tinted 
Glass 8mm thk sets  

3 

0-4 - 1.0x3.0 Analok Sliding Glass Door w/ Transom with Tempered Gray Tinted 

Glass 8mm thk sets  I 

D-5 - 0.8x3.0 Analok Sliding Glass Door w/ Transom with Tempered Gray Tinted 
Glass 8mm thk 4 sets 

PART V EXISTING ROOF REHABILITATION, PAINTING AND WATERPROOFING 

GI Roofinil 1 750 sq.m. 
Concrete roof gutter 315 sq.m. 

P. R1 VI RECTRK Al 

A Panelboards & Ears - Nema and UL standards 

1.0 Panel AB f 3-Ffiase, 3 Wire, 240VAC, w/ Grounding) wt1 
Main: 175AT, 3P, 230V 

Br anche 5:11 - 20AT, 2P & 17 - 30AT, 2P & 2 - Spare 

B Wir es & Cable s 

1.0 3.5 mm2 THHN 1680 Im 

10 3.5 mm2 1W 1250 Im 
3.0 5.5 mm2 THHN 1300 Im 
4.0 14.0 mm2 TW 25 Im 

5.080 mm2 1 HWN 75 Inn 
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C Raceway, Wiring & Support System 

1.0 Conduit & Fittings, Boxes 

15 mm o PVC 506 pcs 
40 runt a PVC 12 pts 
65 min • RSC 9 pcs 
15 riim 0 Adapter w/ Locknut & Bu shing 130 pcs 
15 mm a PVC Coupling 253 pcs 
40 mm o PVC Coupling 6 pcs 
65mm a RSC Coupling 9 pcs 
Utility boxes, 2 mm thick, deep type 65 pcs 
PVC Junction Box 16 pcs 

0 Wiring Devices 

1.0 Duplex GEC I Convenience Outlet 8 sets 
1.0 Duplex 3-Prong Convenience Oulet 48 set 

F I ighting Fixtur es (OSM) 

1.0 600mm x600min LED Panel Light (Daylight) 48W 70 sets 
2.0 Recessed Down Light Fixture 12W Led Bulb Daylight 4 sets 
3.0 Recessed Down light Fixture lOW Led Bulb Cool White 10 sets 
4.0 Recessed Down Light Fixture 7.5W Led Bulb Cool White 10 sets 
5.0 Neko Fusion Fix FF5 LED Downlight 400k Cool White w/ Driver 18 sets 
6.0 3 if D Tracidight Warm White w/ Driver 2 sets 
7.0 Strip Lights 72W WW w/ Driver 2 sets 

F I.4:iring Devices 

1.0 1 - Gang switch 12 sets 
1.0 2 - Gang switch 3 sets 

6 Testirw, & Commissioning 1 lot 

PART VII Pl UMBING & SANITARY 

A Supply Line 

PVC Blue Pipe 32mmo 15 pcs 
PVC Blue Pipe 20nno b pcs 
PV( Blue Elbow 32mmo 90' 2 pc s 

PV( Blue F lbow 20rnme 90' 10 pcs 
PVC Blue Tee 32mmo 2 pcs 
PVC Blue Tee 20mrne 2 pcs 
PVC Blue Reducer 32x20mmo 1 pcs 
PVC Blue Flbow Reducer 32x20mme 90 2 pcs 
PV( Blue Tee Reducer 20x32x32mmo 1 pcs 
PVC Coupling 32mmo 22 pcs 
PV( Coupling 20nuno 2 pcs 
Gate Valve 20mmo 5 pcs 
Kitchen Goose Neck Stainless Faucet 1 set 
Hoff oom Goose Neck Stainless Faucet 1 set 
Sink Faucet with pull-down sprayer 1 unit 
Wet Room Goose Neck Stainless Faucet 1 set 
Kitchen 1.2rum thk 304 Stainles steel Sink 1 unit 
Hot ROOM 1.2111M thk 3045tainless steel Sink 1 unit 
Wet Room, 1.2mm thk 304 Stainless steel Sink , 1.2x0.4x0.3 1 unit 
Wet Room, 1.2mni thk 304 Stainless steel Sink , 0.6x0.4x 0.2 1 unit 
Emergency Eyewash Set 1 unit 

B Sanitary and Vent 

PV( Pipe 200mmo 1 pcs 
PVC Pipe 100mmo 8 pcs 
PVC Pipe SOmme 9 pcs 
PV( Elbow 100rnmo 45 2 pcs 
PVC Elbow SOmmo 90' 10 pcs 
PV( Elbow 50mmo 45' 10 pcs 
PV( Elbow Reducer 100x50mmo 45' 1 pcs 
PVC Elbow Reducer 200x100mmo 45' 1 pcs 
PVC Coupling 100mmo 5 pcs 
PVC Coupling 50tiuno 3 pcs 
PVC T nd Cap 5Ornmer 4 pcs 
PV( Wye Sernme 8 pcs 
PVC Wye Reducer 100x100x50rtuue 2 pcs 
PVC Wye Reducer 200x200x10Ornme 1 pcs 
PV( Clean Out 50nno 3 pcs 
PV( P-Trap 50mmo 5 pcs 
PE Pipe /Simile 2 pcs 
Pt 1/8 Bend Pipe 75mmox75mmo 1 pcs 
PF Wye 75mmex75mme 1 pcs 
PE Sanitary Tee 75rurnox50mmo 1 pcs 
PE P- Trap 50mmo 1  pcs 
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Pr (lean Out 75mme 1 j), S 

Floor Dwain 3 111111 

c Polyethylene Chemical Waste Tank Assembly (1,0001) 1 lot 

PART 3;111 MI CHANK Al 

A (,as Tau* (age 1 unit 

B Wall I xhaust Fan 16x16 wit louver , sets 

l'ar t 	..11 t DAS SYSTEM 

A i it e Detection Devices 

Smoke detector 14 sets 
Heat detector 1 sets 

B Accessories 

Manual Pull 2 sets 
lite Alarm Control Panel 1 sets 
Alarm Han/Strobe Lamp 5 sets 

Fire I xtingui she' (ABC Type) 9 sets 

TOTAL 

PLEASE REFER TO THE BIDDING DOCUMENTS ON FILE WITH THE BIDS AND 
AWARDS COMMITTEE (BAC) SECRETARIAT. 
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Section IX. Checklist of Technical and Financial 
Documents 

Notes on the Checklist of Technical and Financial Documents 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following: 

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs. 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary "pass/fail" criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

Class "A" Documents 

Legal Documents  
(a) Valid PhiIGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 
(b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its equivalent 
document; 
And 

(c) Mayor's or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
And 

(e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 

Technical Documents 
(0 	Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and 

(g) Statement of the bidder's Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 

(h) Philippine Contractors Accreditation Board (PCAB) License; 
or 
Special PCAB License in case of Joint Ventures; 
and registration for the type and cost of the contract to be bid; and 

(i) 	Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

(j) 	Project Requirements, which shall include the following: 
a. Organizational chart for the contract to be bid; 
b. List of contractor's key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data; 

c. List of contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

(k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary's Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 

41 



Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 

Financial Documents 
(1) 
	

The prospective bidder's audited financial statements, showing, among others, 
the prospective bidder's total and current assets and liabilities, stamped 
"received" by the BIR or its duly accredited and authorized institutions, for 
the preceding calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

(m) The prospective bidder's computation of Net Financial Contracting Capacity 
(NFCC). 

Class "B" Documents 
(n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 
or 
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 

II. FINANCIAL COMPONENT ENVELOPE 
(o) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 
(p) Original of duly signed Bid Prices in the Bill of Quantities; and 
(q) Duly accomplished Detailed Estimates Form, including a summary shee 

indicating the unit prices of construction materials, labor rates, and equipmen 
rentals used in coming up with the Bid; and 

(r) Cash Flow by Quarter. 
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