



Republic of the Philippines  
Department of Agriculture  
**SUGAR REGULATORY ADMINISTRATION**  
Sugar Center Bldg., North Ave., Diliman, Quezon City  
Philippines 1101  
TIN 000-784-336

**SUPPLEMENTAL/BID BULLETIN**  
**September 14, 2018**

Name of Project: Various Infrastructure Projects

Lot	Project
A	Construction of Breeding Nursery Modified Screen House
B	Construction of Germplasm Perimeter Fence
C	Construction of Concrete Perimeter Fence at the Southern of the Housing Compound (Phase-2)
D	Repair and Upgrading of Micro-Propagation Nursery Facilities
E	Repair of Dilapidated Power House Building
F	Upgrading of Breeding Nursery Pollination Shed (2 units)
G	Upgrading of CRB Cyclone Perimeter Fence
H	Non-Skid Tiling of Hallways (Training Center to Sugar Reference Lab)
I	Repair of Regulation Department Ceiling and Electrical Fixtures
J	Repair of RBAC Ceiling
K	Renovation of Accounting Office

Purchase Request No.: LG2018-07-1236, LG2018-07-1237, LG2018-07-1238, LG2018-07-1234, LG2018-07-1239, LG2018-07-1235, LG2018-07-1240, LG2018-171, LG2018-199, LG2018-214 and LG2018-209

Total Approved Budget for the Contract: ₱7,703,000.00

ITB No.: 2018-09-18

With reference to the Bidding Documents for various Infrastructure Projects of SRA-Visayas, the Regional Bids and Awards Committee is rescheduling the submission and opening of bids to September 27, 2018, 9:00 a.m..

  
**ATTY. IGNACIO S. SANTILLANA**  
Chairman, RBAC